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Purchasing Raw Material to Repair Superheater Outlet Safety Valve

1.

N

Silencer

Scope of Supply
Purchasing Raw Material to Repair Superheater Outlet Safety Valve Silencer

Bidding Type
¢ Domestic open bidding to select the lowest priced suppliers and evaluated by total
price
¢ This bidding is conducted under one stage two cover bidding procedure (1 envelope
for unprice document, administration requirements and technical requirements and 1
envelope of price document for the vendor who can pass the qualification).

Requirement for Qualification of Bidder
It is mentioned in document of INVITATION TO BID, Bidding Schedule of Purchasing
Raw Material to Repair Superheater Outlet Safety Valve Silencer, Section 1.2.1.

Bid Closing date and Time on 11.00 WIB, November 6, 2025.

Invitation to Bid (ITB) and Additional Information

¢ Invitation to Bid (ITB) document copy or soft file is available in website PT. KPJB
(www.kpjb.co.id); or

e Email : procurement34@kpjb.co.id or ulfa.lutfiana@kpijb.co.id

Bid submission

To : Ulfa Nikmatul Lutfiana

Finance & Administration Division (KPJB-NR-2025-0234)
PT. Komipo Pembangkitan Jawa Bali (KPJB)

PLTU Tanjung Jati B Unit 3 & 4,

Desa Tubanan, Kecamatan Kembang,

Kabupaten Jepara, Jawa Tengah, Indonesia 59475
Tel : 0291-4270493, Fax : 0291-4270601

Procedure for Submission Bid Document
e The bidding document shall be submitted in a sealed envelope by registered mail
or direct submission after KPJB security’s check not later than the bid closing date
and time.
e Document title shall be marked in the envelope as “Purchasing Raw Material to
Repair Superheater Outlet Safety Valve Silencer”

PT. Komipo Pembangkitan Jawa Bali
Public Notice of Bidding


mailto:procurement34@kpjb.co.id
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Bidding Schedule of Purchasing Raw Material to Repair Superheater Qutlet
Safety Valve Silencer

Target dates Description
October 29, 2025 v Approval for Procurement Plan including ITB
October 29, 2025 v" Public Notice for Bidding through KPJB website (www.kpjb.co.id)
November 6, 2025 v" Bid document submission closing
(11.00 WIB) v Receive bidding document and open bidding document
November 7, 2025 \‘; g:ﬁgziﬁgrie:ﬁf‘tll ottl“l rele{gsgtli\a]ificr)lti::l)(lieisl:i:dgflrchase order
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CHAPTER|
BID NOTICE

General Notice

1.1 General

111

1.1.2

114

Introduction

The Komipo Pembangkitan Jawa Bali (hereinafter referred to as "KPJB") duly
organized by virtue of the law of the Republic of Indonesia and having its head
office in Jepara, Indonesia intends to Purchasing Raw Material to Repair
Superheater OQOutlet Safety Valve Silencer. In this regard, KPJB issues this
Invitation To Bid (hereinafter referred to as "ITB") to provide the bidder who may
participate in this bidding procedure with further information, such as the
procedures and requirements for bidding, contractual terms and conditions, the
scope of supply, delivery schedule, and technical specifications.

Compliance with the ITB

The bidder shall prepare and submit the bid in strict compliance with the procedures
and requirements as provided in this ITB. Any failure to do so may be sufficient
reason for KPJB to reject or to unfavorably evaluate the bid. The bidder shall be
regarded as having been sufficiently acquainted with and having accepted all the

contents of the ITB, unless otherwise stated in the bid.

Definition of Terms
The definition as provided in Article 1 of General Terms and Conditions for the
Contract of Chapter Il shall be applied to the terms employed in other Chapters,

except where the context otherwise specifies.

Languages

The ITB is provided in English language and/or Bahasa Indonesia. The bid document,
technical specifications and related documents shall be written in English and/or
Bahasa Indonesia. Bid documents which are written in other languages will not be
accepted by KPJB.

Invitation To Bid (ITB) Page 3 of 31
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1.1.5

1.1.7

Kabupaten Jepara Jawa Tengah
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Address

The address of KPJB to which the bid should be sent is as follows:

To: Ulfa Nikmatul Lutfiana (PIC RFQ No. KPJB-NR-2025-0234)

Finance & Administration Division PT. KPJB

PLTU Tanjung Jati B Unit 3 & 4

Desa Tubanan, Kecamatan Kembang, Kabupaten Jepara

Jawa Tengah, Indonesia 59475

Nullification of Bid

The following bids shall become nullified:

Bid which is submitted by a person not qualified for participation in this bidding;
Bid which deviates from Article 1.2.2, Application for Participation in bidding;
Bid which deviates from Article 1.2.3, Security Deposit for Bidding;

a o o o

Bid which is made by a person who does not submit a power of attorney by the

time of bidding, or is not authorized;

e. Bid which deviates from Article 1.3.11, Signature or Affixing a Seal;

f. Bid which is submitted after the closing time for receiving bidders;

g. Two or more bidders for the same item which are submitted by the same bidder
for this bidding (except for alternatives, where permitted);

h. Bid which does not contain the information and data required by this ITB;

i. Bid which deviates from other essential requirements of the ITB as deemed by

KPJB;

Cost of Bidding

The bidder shall bear his/her costs and expenses incurred in connection with
participating in this bidding procedure processing of qualification procedure, bid
evaluation and contract negotiation, and in no case shall KPJB be liable for such

costs and expenses.

Confidentiality of Information

The bidder shall not disclose its bid to any third party who is not directly related with
the preparation of the bid. KPJB will also keep the bid confidential unless required by
the Government Procurement Agreement, by Indonesian laws and/or by the

provisions of the ITB.
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1.1.9

1.1.10

1.1.11

1.1.12

1.1.13

1.1.14

Kabupaten Jepara Jawa Tengah
Indonesia 59475
Tel: 0291-427-0491 Fax: 0291-427-0601

Title to Bid

The bid document or other documents submitted to KPJB shall be the property of
KPJB and shall not be returned to the bidder regardless of whether it is accepted or
rejected by KPJB.

Notice of ITB Amendment
KPJB may amend or change the ITB, and, in such case, KPJB shall notify the
bidders of the amendment or changes in writing. The amendment or changes will

constitute a part of the ITB.

Computation of Time

Unless otherwise provided in the ITB, a period that is stated in the number of days or
months will include Saturday and holidays, and in case the last date of the period or
any specific day falls on a holiday, the day will be postponed to the closest following
business day.

The date and time specified in the ITB is in line with the Western Indonesia Standard

Time.

Withdrawal of Bidding

KPJB has the right to withdraw or postpone this bidding procedure, to invite to re-
bidding, or to alter the scope of supply, the delivery schedule and others, at any time
and without any liability to the bidder, if it is required due to changes in the
concerned project, excess of the bid prices over KPJB's target price, failure in
contract negotiations or other reasonable causes.

No claims for compensation with regard to the withdrawal, postponement, rebidding

and/or alteration stated above will be accepted by KPJB.

Restriction on Bidding Participation Eligibility for Unfair Supplier

KPJB will restrict a supplier who might be detrimental to a fair execution of
competition or a proper fulfilment of the contract, or who is deemed improper to
participate in the bidding from participating in any bid invited by KPJB for the period

of not less than one (1) month but not more than two (2) years.

Miscellaneous
The other matters regarding the qualification for participation in bidding and the

matters not specified in this ITB shall be determined by KPJB.
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1.2 Bidding Procedure

1.2.1 Qualification of Bidder

1. Applicants which can participate in this bidding shall meet all of the following

requirements :
a. Professional, competent, resourceful and experienced Agency/Company/Distributor

which is able to provide/supply of Purchasing Raw Material to Repair Superheater
Outlet Safety Valve Silencer (Detail list of materials are specified in Chapter Il1).

b. Domestic Professional company which participates in this bidding shall submit a
copy of contract/purchase order confirming that the company has an experience in
supplying of materials and submit the consumables and/or list to be provided by
this bidding with the evidence document.

c. Any business entity on the KPJB Black List is not allowed to participate in this
Bidding.

2. Submission Documents (Unpriced Required Documents Envelope and
Original Price Quotation Envelope

0. |

Syarat Administrasi (Administration Requirement)

N
A.

1

Asli Surat Penawaran (Original Unprice quotation) yang:

1. Description sesuai permintaan

2. Bertanggal (dated)

3. Bertanda tangan dan Cap Perusahaan (Company stamped)

4. Menyebutkan waktu pengiriman sampai gudang sesuai permintaan (Time Delivery)

Pengalaman Pekerjaan dengan total harga kontrak senilai minimal IDR 33.000.000 — menyerahkan
copy kontrak atau PO

(Work Experience for contract amount minimum IDR 33.000.000 — submitting the copy of the
contract or PO)

Copy pembayaran pajak SSP (PPN) 3 bulan terakhir periode: Juni, Juli, Agustus 2025

(Copy of last 3 month payment tax or period of: June, July, August 2025)

Vendor participant must have registered CSMS Certificate (minimum : Low Risk Level) issued by
PT. PLN (Persero) - submitting the copy of the document

e —

Copy Surat [jin Usaha Perusahaan — SIUP / BKPM (PMA)

(copy of Business License )

Invitation To Bid (ITB) Page 6 of 31
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PT.KPJB

2 | Copy Surat [jin Tempat Usaha — SITU / DOMISILI / HO

(Copy of Domicile Certrificate)

3 | Copy Nomor Pokok Wajib Pajak - NPWP

(Copy Tax ID number of company)

4 | Copy Surat Pengukuhan Perusahaan Kena Pajak - SPPKP

(Copy of Taxable Company Certificate)

5 | Copy Tanda Daftar Perusahaan — TDP / NIB

(Copy of Certificate Company Regristration)

6 | Copy Akte pendirian perusahaan/perubahan *jika ada

(Deed of Incorporation)

Note: Administration Requirement point B 1-6 is not required to be submitted if your company
already registered in our SAP and the Company data submitted still valid until closing time. If
any document not submitted by the suppliers, we will regard that the supplier fails and we will
not open the price quotation document (price evaluation)

Catatan: Syarat Administrasi no. B 1-6 tidak perlu di kirimkan jika perusahaan anda sudah terdaftar
di SAP kami dan data yang dahulu di kirimkan masih berlaku sampai dengan waktu penutupan
bidding. Jika ada dokumen yang tidak di serahkan, kami akan menganggap bahwa supplier gagal dan
kami tidak akan membuka dokumen penawaran harga (evaluasi harga).

1.2.2 Application for Participation in Bidding
Applicants for this bidding shall meet all of the following requirements:
1. Address for participating in this bidding to the address set forth in article 1.1.5.
2. Bid documents shall be prepared and submitted as stipulated in article 1.3.
3. Security Deposit for bidding as stipulated in article 1.2.3.
4. Other Documents requested by KPJB.

1.2.3 Submission of Bid

1. The bid shall be submitted in writing either by hand or by mail including courier
service. The bid shall be received by KPJB on or before the closing date and time as
provided in Article 2.4. No late bid will be accepted. The bid which is submitted by a
method other than those noted above shall not be accepted. It shall be the bidder's
responsibility to assure that KPJB has duly received the bid.

2. Quotation shall be submitted addressed to Ulfa Nikmatul lutfiana (PIC RFQ No.
KPJB-NR-2025-0234), F&A Division PT. KPJB PLTU Tanjung Jati B Unit 3&4

Invitation To Bid (ITB) Page 7 of 31
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1.2.5
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Tubanan, Jepara, in sealed envelopes for priced quotation and unpriced quotation

separately.

Opening of Bid

Unless otherwise advised by KPJB, Part I, Bid for Technical and Commercial
Information will be opened immediately after receipt. Part |, Price Bid will be kept
sealed and not be opened until the evaluation of the Bid for Technical and
Commercial Information is completed. KPJB will advise the bidder of the time and
place for the opening of the Price Bid at a later time. The Bidder shall dispatch a

representative or duly authorized agent to be present during the opening of the Bid.

Bidding under the Renotification

In the event that there is no more than one (1) qualified bids or KPJB cannot decide
the successful bidder, or in the event the successful bidder does not enter into the
contract, KPJB may put up for bidding under the public renotification. However, if the
successful bidder refuses to enter into the Contract without any other justifiable
reason, KPJB is entitled to exclude such bidder in the application for participation for

re-bidding or bidding under the renotification.

1.3 Preparation of Bid

1.3.1

1.3.2

Contents of Bid Documents
The bid document shall be prepared respectively for using the Form of Bid as
provided in Chapter IV, and the additional relevant materials which are required in
the ITB or considered to be necessary for sufficient evaluation shall be attached
thereto. The Form of Bid shall be complete in all respects, and, if necessary, the
bidder may modify the contents of the Form with sufficient explanation.
The Bid document shall consist of the followings:
1. Partl: Priced document (Price Specifications Bid)

a. Bid Price (Format in accordance with ITB Bid Price Form).

2. Partll : Un-Priced document (Commercial and Technical Bid)

Packaging Bid Documents
The bid document shall be packaged in two separate envelopes; one for Part |, Bid
for Price and the other for Part Il, Commercial Information and Technical

Specifications Bid, in accordance with Article 1.3.1. In particular, the Price Bid shall

| led without fail 1o addit lope for Part | and Part Il shall | ed
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“PRICED DOCUMENT” and “UN-PRICED DOCUMENT” on the upper right. On the

Upper left of each envelope shall be marked “ITB No: KPJB-NR-2025-0234,

Purchasing Raw Material to Repair Superheater Outlet Safety Valve Silencer”
1.3.3 Quantity of Bid Documents

The bidder shall provide the bid for each group in the following quantities:

1. Part | Bid for Price (Priced):

- One (1) original document (Price data)
2. Part Il Unpriced Required Document:

- One (1) original document

1.3.4 Modification of Bid
The bid shall be prepared without interlineations, alterations or erasures. However, if
any corrections are necessary, each corrected part shall be sealed by a company
seal for the domestic bidder or signed by an authorized representative for the foreign
bidder.

1.3.5 Additional Documents
In no event shall any change to the bid or additional documents be accepted by
KPJB during the bid evaluation period except for the following documents:
1. Documents for the bidder's clarification which do not change the substance of
the bid submitted;
2. Documents concerning the extension of validity of the bid or the Security
Deposit;

3. Documents which are requested in writing by KPJB for the bid evaluation.

Invitation To Bid (ITB) Page 9 of 31
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1.3.6 Exceptions to ITB

1.

If there are deviations and exceptions from the ITB, the bidder has to submit
commercial and technical terms respectively in accordance with the format of
ITB Part IV. Otherwise, bidder will be regarded as having accepted all
commercial and technical terms. If KPJB regards deviations and exceptions
proposed by the bid as a major issue based on KPJB assessment, it can be
ground for rejection of the bid.

If the bidder takes exception to the Technical Specifications as provided in
Chapter Il of the ITB, he/she shall itemize the differences with sufficient
explanation to enable KPJB to evaluate the suitability of the exceptions.
Deviations and exceptions to Article 2.6.1 and 2.6.2 of this ITB for price bidding

are not permitted.

1.3.7 Alternative

1.

The bidder is encouraged to submit an alternative when he/she considers the
alternative to be an improvement or more economical. The alternative shall be
prepared in such a manner that it can be easily distinguished from the main bid,
and that all alternative matters, including prices, shall be stated therein with
sufficient explanation as to the benefits of these alternatives. The alternative
shall be submitted and will be treated under the same requirements and
procedure as that of the main bid.

KPJB will select a successful bidder according to the evaluation result of the
main bid.

In the event that a successful bidder has proposed the alternative bid, KPJB has

the right to negotiate either the main bid or alternative bid for the Contract.

1.3.8 Validity of Bid

The bid, including the Price, shall be bound as a firm offer and valid unconditionally

for a period of two (2) months after the closing date for receiving the bid document.

In case that KPJB requests the bidder to change some contents of his/her bid in

connection with bid evaluation or contract negotiation, KPJB's request shall not be

regarded as a rejection of the bid. KPJB, if necessary, may request the bidder to
extend the validity of the bid.
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Contradiction of ITB or Bid

In the event that any contradictory or conflicting statement or figures in the ITB or the
bids are found, those which treat an issue in more specific detail and greater depth
shall prevail, unless otherwise clarified by KPJB or the bidder. If the bidder has
questions about the meaning or interpretation of any part of the ITB, he/she may
request KPJB's clarification in writing. KPJB will not be responsible for any verbal
commitment.

Reference Data
Any publications, data or information included for reference in the bid shall not be

considered as the contents of the official bid, unless otherwise commented upon by
the bidder.

Signature or Affixing a Seal

The bid shall be signed by a duly authorized representative or sealed by the
company or business firm seal, and the power of attorney or a certificate of a seal
impression shall be attached thereto.

However, the signature of the person who is to be mandated can be accepted for the
foreign bidders, in case that the company or business firm seal and the power of

attorney are attached to the bid.

1.4 Bid Evaluation and Contract Award

1.4.1

1.4.2

1.4.3

Criteria and Procedure of Bid Evaluation

KPJB will fairly evaluate the bid in terms of the criteria and procedure set forth in
Section 2 Special Instruction of the Chapter I, and if necessary, internal regulations
or procedure of KPJB.

Principle of not opening the contents of Bid Evaluation

The bid evaluation will be performed by KPJB and/or other entities designated by
KPJB. The result of the bid evaluation made by KPJB shall be final and conclusive,
and KPJB is not obliged to open to the public the matters concerning the evaluation

unless required under the Government Procurement Regulation.

Clarification of Bid

KPJB may request the bidder to clarify the contents of the bid by letter, email or

through a meeting during the bid evaluation.
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1.4.4 Decision on the first negotiable Bidder

In case where the competitive bidding is effectuated by one (1) valid bidder or more,

KPJB will decide as the first negotiable bidder the person whose bid meets the

essential requirements of the ITB and is the most advantageous to KPJB.

1.4.5 Contract Negotiations and the Award of the Contract

1.

If it is deemed necessary, KPJB shall have the right to open the contract
negotiations including the contract price with the first negotiable bidder. In such
a case, if the result of the negotiations is satisfactory to KPJB, the first
negotiable bidder will be the successful bidder who is awarded the contract, but,
if the result of the negotiations with the first negotiable bidder is not satisfactory,
KPJB may proceed in the negotiations with the next placed bidder without any
liabilities to the first negotiable bidder.

KPJB is entitled to adjust scope of supply, technical specifications, contract
conditions and contract price during the negotiation period.

The successful bidder shall submit the required documents for entering into a
contract and a list breaking down the calculations for a contract price within
three (3) days after being informed of having been awarded the contract and
enter into a contract by signing contract within five (5) days after being informed
of having been awarded the contract. However, if the successful bidder cannot
enter into a contract due to incidents of Force Majeure or cases which KPJB
deems acceptable, those days where such incidents occurred shall not be
calculated.

The bidder who is applicable under above, shall submit the Performance Bond
for a contract and the required documents to KPJB not later than contract
signing date.

If KPJB issues a written Authorization to Proceed (ATP) to Contractor with
respect to all or part of the Work hereunder prior to the effective date of the
contract, all provisions hereof shall apply to the Work to the extent of such ATP,

and Work shall be deemed to have been performed under the contract.
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2.2

2.3

2.4

2.5

Kabupaten Jepara Jawa Tengah
Indonesia 59475
Tel: 0291-427-0491 Fax: 0291-427-0601

Special Notices

Scope of Supply
The scope of supply under the contract through this bidding is provided specifically in
Chapter Il and IlI.

Delivery Schedule

Not later than 21 calendar days after PO effective date.

Closing Date and Time for Receiving Bid document

The bid document shall be submitted not later than 11.00 WIB, November 6,
2025

Bidding Type

1. This bidding is a domestic open bidding under the qualification for participation in
bidding.

2. This bidding is conducted under one stage two cover bidding procedure which
separates between commercial & technical evaluation and price evaluation.

3. This bidding is conducted by negotiations.

Requirements for Bid Price
The bidder shall submit the total bid price of the scope of supply according to the
requirements and conditions as stipulated by the ITB and the price lists for each item

and each stage as required in the attached price lists of Chapter IV.

2.5.1 Bid Currencies

The bid price shall be denoted in Rupiah (IDR).

2.5.2 Pricing Basis

In consideration of a price increase or a price decrease during the contract period,
the bid price shall be the fixed price based on the scope of delivery and contract
conditions as specified by this ITB. Thus, any and all possible fluctuations to be

incurred during the contract period shall be reflected in the bid price.

2.5.3 Delivery Terms

The bid price shall be quoted as DDP (INCOTERMS 2020) at PLTU Tanjung Jati B
Unit 3 & 4 Site.
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2.5.4 Tax, Duties and Tariffs
Bid prices shall include all the taxes, including the value-added tax (VAT), customs
duties and other official charges in connection with the supply of the Goods and/or
Services in the case of DDP. The VAT shall be excluded from the price of each item

but included in the total bid price.

2.5.5 Other Terms
1. The bid price shall be submitted in compliance with the division of items as
specified in bid format of ITB Chapter Ill and the bid for Commercial Terms. Any
combination of an item unit is not permitted.
2. The supply of chemicals provided by subcontract of the bid shall be in

compliance with Chapter Il General Terms and Conditions for Contract.

2.6 Procedure and Criteria for Bid Evaluation

2.6.1 Procedure for Bid Evaluation
1. The bid evaluation will be conducted in two (2) steps:
a. Unpriced Document Evaluation and;
b. Detailed Evaluation.
2. Any of the following bidders as a result of the Preliminary Evaluation shall be
excluded from the Detailed Evaluation Procedure for Bid Evaluation.
a. Bidders as specified in Article 1.1.6 and 1.2.1 of general notice of
CHAPTER |
b. Bidders with a delivery schedule which KPJB cannot accept
c. Bidders which cannot satisfy the major technical requirements
d. Bidders with deviations and exceptions to the major contents of the ITB.
3. After conducting the Unpriced Document Evaluation, KPJB will inform bidders
who do not pass of their failure to meet requirements of the bid.
4. Bidders who pass the Unpriced Document Evaluation shall be subject to the

Evaluation.
5. The bid document which is disqualified in the Step | Evaluation shall be

excluded from Step Il Evaluation. KPJB may request clarifications on the

contents of the bid by letter or through a meeting (if necessary). If the bidder
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rejects KPJB's request for clarification, the bid document may be excluded from
Step Il Evaluation or be unfavorably evaluated.

6. The event that any increase/decrease to Bid Price is required during the
Detailed Evaluation due to changes in the scope of supply, technical
specifications, contractual terms and conditions and so on, the bidder shall
submit the amount of increase/decrease within the deadline established by

KPJB, using the prescribed form and enclosing it in a sealed envelope.

2.6.2 Criteria for Bid Evaluation

2.6.2.1 General Criteria

1. In the preliminary evaluation, KPJB will evaluate as to whether the bid's major
deviations and exceptions, if any, are acceptable as well as whether each bid
meets the essential requirements in the ITB such as technical specifications.

2. In the Detailed Evaluation, KPJB will select the most advantageous bid by
economic evaluation of the bid price and the relevant costs including
technical evaluation. In this regard, the evaluation factors shall be as
provided in Article 2.7.2.2.

2.6.2.2 Bid Evaluation and Evaluation Factors

Maijor factors of bid evaluation are as follows:

1. Technical Evaluation
o Scope of supply and Technical Differences
o Brand and Model
o Quality Assurance of chemicals and relevant services
o Deviations and Exceptions to ITB's technical specifications
o Other Required Matters
o Delivery Schedule (how long delivery time PO is needed after PO effective

date)
2. Commercial Evaluation

o Deviations and Exceptions to General Terms & Conditions and Special
Terms & Conditions

o Other required Matters
3. Bid Price and Overall Economic Evaluation
o Bid Price will be evaluated under Estimate Price prepared by PT. KPJB and

if there are no Bidders price below estimate price, Bidding under re-

fication will! liad
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o Other required Matter

2.6.2.3 Bidding under the Re-notification

In the event that there is only 1 (one) qualified bids or KPJB can not decide the
successful bidder, or in the event the successful bidder does not enter into the
contract, KPJB may put up for bidding under the public re-notification. However, if
the successful bidder refuses to enter into the Contract without any other justifiable
reason, KPJB is entitled to exclude such bidder in the application for participation for

re-bidding or bidding under the re-notification.

2.7 Notice prior to Award

2.7.1 The bidder's inquiry about the ITB and clarification of his bid in regard to commercial
matters and technical matters including, but not limited to, price, bid validity and
contractual terms and conditions shall be made to the following addres and
attention:
To: Ulfa Nikmatul Lutfiana (PIC RFQ No. KPJB-NR-2025-0234)
Finance & Administration Division PT.
KPJB PLTU Tanjung Jati B Unit 3 & 4
Desa Tubanan, Kecamatan Kembang, Kabupaten Jepara

Jawa Tengah, Indonesia 59475
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CHAPTERI I
TERMS AND CONDITIONS

GENERAL TERMS AND CONDITIONS FOR CONTRACT (GTC)

These General Terms and Conditions (GTC) are applicable to the Purchase Order (P/O) placed by PT. KOMIPO
PEMBANGKITAN JAWA BALI (PT. KPJB) for the purchase of Equipment and/or Services as specified in the P/O, to
which PT. KPJB and Supplier shall be bound.

Article 1 — Definitions
The following terms used herein shall have the meanings as set forth below:

A. “PT.KPJB” means PT. KOMIPO PEMBANGKITAN JAWA BALI Which purchases the Equipment and/or
Services hereunder, and which expression shall include its legal representatives, authorized agents, successors,
and assignees.

B. “Supplier” means the person, corporation, legal representatives and/or authorized agents that provide the
Equipment and/or services under contract.

C. “Contract” means the contract entered into by and between the parties, which concludes the P/O placed by PT.
KPJB and acknowledged by Supplier for the purchases of the Equipment and/or services.

“Party” means either PT. KPJB or Supplier as the case may be. “Parties” means both PT. KPJB and Supplier.

E. “Equipment and/or services” means the machinery, components, parts, devices, appliances, apparatus, tools,
goods and/or related services to be provided by the Supplier under contract.

F. “Work” means all of the obligations and responsibilities to be performed by supplier hereunder, including the
supply of the Equipment and/or services.

G. “Local procurement” means procurement from the supplier in Indonesia.

H. “Foreign procurement” means procurement from the supplier out of Indonesia

Article 2 — Effectiveness of the P/O

PO effective date is 2 (two) days after PT. Komipo Pembangkitan Jawa Bali approval date.

Article 3 —Contract Document and Language

3.1 The Contract documents consist of the P/O including the document attached thereto and this GTC. In case of any
inconsistency between them, the P/O shall govern.

3.2 All documents and communications hereunder shall be in Bilingual (English language and Bahasa Indonesia) or

English language.
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Article 4 — General Provisions

4.1 The trade terms shall be subject to INCOTERMS 2000 and its amendments, unless otherwise provided in the
contract.

4.2 The number of days shall be calculated based on the actual calendar days including Saturdays, Sundays and official
holidays in Indonesia, and if any specific day falls on Saturday, Sunday or a holiday, the day shall be postponed to the
immediately following business day.

4.3 The Equipment and/or Services to be provided hereunder shall conform to the applicable laws, regulations, codes,
standards and the specifications hereof. Supplier shall provide the new and unused products suitable in all respects for
the purposes intended herein and shall use the best possible design and engineering. The specifications not adequately
described herein shall be in accordance with the best commercial practices.

4.4 Supplier shall be fully responsible for the work performed by its Sub-supplier.

4.5 All fittings necessary to complete the Equipment shall be provided by Supplier at no additional charge beyond the
price specified in the P/O. No additional payment for ancillary items shall be made unless such items and prices thereof

have been authorized by PT. KPJB in the P/O.

Article 5 — Interpretation
In the event of any disagreement between the Parties with respect to the provisions of the Contract, the interpretation of

PT. KPJB shall govern, until an arbitration award is rendered in accordance with Article 15.

Article 6 — Terms of Payment

6.1 The P/O price specified in the P/O is fixed and is not subject to price fluctuations.

6.2 The P/O price shall be paid by means of bank account transfer or telegraphic transfer (T/T) or irrevocable letter of
credit (L/C), as agreed to between the Parties, to Supplier against the Supplier’s presentations of certificate of delivery
of equipment or certificate of completion of work for local procurement, or the following transport documents for the
foreign procurement:

Commercial Invoice: one (1) original and three (3) copies.

Clean on Board Ocean Vessel Bill of Lading or Air Waybill consigned to PT. KPJB : one (1) full set of original and
three (3) copies

Packing List : one (1) full set of original and three (3) copies

Certificate of Manufacturer’s Final Inspection : one (1) original and three (3) copies, not applicable

Certificate of Origin : one (1) original and three (3) copies, not applicable

Freight Forwarder’s Certificate of receipt : one (1) original and three (3) copies, not applicable

Other documents as required by the P/O.

6.3 In case of T/T payment for foreign procurement, Supplier shall promptly send the transport documents listed above
to PT. KPJB and the payment shall be made within thirty (30) days after the delivery date, unless otherwise provided

herein.
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6.4 In case L/C payment, Supplier shall submit the original copy of the transport documents listed above to the bank
according to the L/C conditions and the copies of them shall be sent to PT. KPJB promptly. One (1) copy of the above
documents shall be additionally enclosed in each package of the Equipment.

6.5 In case of Bank Account Transfer Payment for local procurement, the payment will be made by PT. KPJB within
fourteen (14) days after invoice received by PT. KPJB after delivery or work completion.

6.6 Unless otherwise provided in the P/O, supplier shall bear any kind of banking charges and other expenses incurred

in connection with the payment.

Article 7 — Delivery Terms and Shipment

7.1 Unless otherwise provided in the P/O, the delivery of the Equipment shall be effected hereunder in terms of
Delivery to the designated place of the Power Plant site for local procurement, or FCA named place by PT. KPJB or a
freight forwarder selected by PT. KPJB for the foreign procurement.

Supplier shall arrange shipment of the Equipment through PT. KPJB’s freight Forwarder, if Supplier fails to do so and
excess expenses are incurred to PT. KPJB thereby, he/she shall reimburse such expenses within thirty (30) days after
PT. KPJB’s request for payment.

7.2 Supplier shall notify PT. KPJB and the freight forwarder of delivery or shipping readiness by telefax or by any other
official letter at the latest fifteen (15) days prior to readiness so that PT. KPJB may arrange the shipment and insurance
coverage. Such notice shall include a port of loading, shipping items, total tonnage, cubic measurement, invoice amount
and expected delivery date.

7.3 For foreign procurement, Supplier shall pack the Equipment in accordance with the best export-packing practices to
prevent physical and environmental damage. Supplier shall be liable for any loss or damages caused by inadequate
packing.

7.4 Any proper handling caution marks or instructions and the following information shall be durably marked on the
surface of the package.

Consignee (PT. KPJB) and Consigner (supplier Name)

P/O No. and L/C No. (if applicable)

Port of Export and Destination

Item No. and Description specified in the P/O and Quantity

Net and Gross Weight and Cubic Measurement

Origin

Caution Marks such as Fragile (if applicable)

Material Safety Data Sheets (MSDS) and other related document for Hazardous material.

Other Markings as required.

7.5 Unless requested or approved by PT. KPJB, Supplier shall not deliver the Equipment early than one (1) month prior
to the delivery schedule hereunder. In case of a breach thereof, PT. KPJB is entitled to delay the payment or claim

interest to Supplier if already paid by L/C.
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Article 8 — Liquidated Damages for Delayed Delivery

8.1 In the event that, for reasons attributable to Supplier and not excusable under Article 11, the delivery of any item of
the Equipment is delayed beyond the delivery date provided in the P/O, Supplier shall pay liquidated damages to PT.
KPJB, not as a penalty, in an amount of zero point one (0.1) percent of total contract amount for each day of delay
unless otherwise provided in the P/O. The liquidated damages shall not exceed five (5) percent of the total P/O price.

8.2 PT. KPJB is entitled to deduct liquidated damages from any payment due supplier.

Article 9 — Performance Bond (if applicable)

9.1 Unless exempted by the P/O or approved by PT. KPJB, within twenty (20) days after the effective date of the P/O,
Supplier shall establish a performance bond in favor of PT. KPJB in a form of a bank guarantee, certified check or
irrevocable clean credit in an amount not less than ten (10) percent of the P/O price. The bond shall be valid until one
(1) month after the expiry date of the warranty period or any extension thereof as provided in Article 10.

9.2 The bond shall be an absolute and unconditional guarantee and payable to PT. KPJB forthwith on PT. KPJB'’s
simple demand of payment in the event that Supplier fails or refuses to promptly cure any default of its obligations
hereunder.

9.3 A performance bond is not required on the following conditions

- Purchase Order amount is below IDR 500,000,000 or its equivalent currencies

Article 10 — Warranty

10.1 Supplier shall warrant that the Equipment and/or Services provided hereunder are free from defect in design,
materials, workmanship, packing, title and patent. This warranty shall remain valid until twelve (12) months after the
actual delivery date.

10.2 Upon receipt of PT. KPJB’s notice of any defect, Supplier shall promptly correct the defect by repair,
replacement, modification and/or reperfomance at its own cost including transportation charges, duties, labor costs
and removal costs incurred by such correction.

10.3 In the event that PT. KPJB decides not to correct or partially correct the defect, Supplier shall refund an equitable
amount to PT. KPJB through mutual agreement.

10.4 If supplier fails to correct the defect as provided herein, PT. KPJB may reject the defective Equipment and
procure the similar equipment elsewhere. In such event, Supplier shall return the amount paid by PT. KPJB and be
liable for any excess costs incurred by PT. KPJB for such procurement.

10.5 The warranty period for the Equipment or Services corrected shall be extended by twelve (12) months from the
completion date of such correction.

10.6 The warranties provided herein are exclusive and no other warranties shall apply.
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Article 11 — Liabilities

11.1 Supplier shall be liable to and indemnify PT. KPJB for any injuries to person or property and, at its own expense,
defend and hold PT. KPJB harmless against and from any claims or court actions raised by a third party, arising in
connection with the performance of the Contract, to the extent they are derived from any fault, negligence, omission
or willful action of Supplier or Sub-supplier.

11.2 Supplier’s total liability for all claims hereunder, except those based on the title and patent infringement, shall not
exceed the total P/O price.

11.3 Supplier shall not be liable for consequential or indirect damages.

Article 12 — Quality Assurance and Inspection

12.1 Supplier shall maintain a quality assurance program and be responsible for the testing and inspection of the
equipment, at its own cost, in accordance with the applicable codes and standards and the requirement hereunder.
Supplier shall retain quality — related records for the minimum retention period as required by the applicable codes
and standards.

12.2 Supplier’s inspection of the Equipment is to be final, unless otherwise provided in the P/O. However, PT. KPJB
reserves the right to inspect the Equipment and/or witness the testing upon reasonable advance notice to Supplier.
12.3 Supplier shall deliver the Equipment which has complied with testing and inspection and issue a duly signed

certificate of inspection for the Equipment.

Article 13 — Taxes

13.1 The Contractor shall be responsible for the payment of all Taxes, fees and assessments imposed or assessed by

all local, state or national government authorities outside the Republic of Indonesia.

13.2 Company shall pay all taxes levied by local, state or national government authorities inside the Republic of
Indonesia in connection with the performance of the Work under this Contract.

13.3 Each Party shall furnish to the other Party such information, notices, filings and receipts relating to taxes and
duties as the other Party may reasonably request.

13.4 Supplier shall be fully responsible for submitting the copy of tax payment evidence (SSP) for this P/O payment not
later than 60 days after invoicing document received by KPJB. If not submitted by the supplier until due date of tax
payment evidence (SSP) submssion, the supplier will be blacklisted and not be allowed to participate in any future

bidding and/or procurement processed by KPJB.

Article 14 — Force Majeure

14.1 Neither Party shall be responsible to the other Party for failure or delay to perform all or any part of the Contract
due to force majeure events beyond the reasonable control and without the fault or negligence of the affected Party such
as (1) acts of God (ii) acts of the government or the public enemy (iii) fires (iv) floods (v) epidemics (vi) quarantine
restrictions (vii) freight embargoes (viii) strikes or (ix) unusually severe weather. In such event, the affected Party is
entitled to such extension of time to fulfill its obligations as may be reasonably necessary in the circumstances as agreed

to between the Parties.
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14.2 The affected Party shall promptly notify in writing the other Party of occurrence of the force majeure event with

the documents proving its occurrence.

14.3 If the Force Majeure event continues for sixty (60) days or more, then either party may terminate the Contract in
whole or in part, and both parties shall settle outstanding liabilities, except for any claims of either party in connection

with the termination.

Article 15 — Termination
15.1 PT. KPJB may terminate the contract, in whole or in part, if;
The liquidated damages to be imposed under Article 8 aggregate to ten (10) percent of the total P/O price and work is
not expected to be completed within the schedule hereunder; or
Supplier materially fails to perform any of its obligations hereunder and does not cure the default promptly.
15.2 In such event, PT. KPJB may procure similar equipment or services from another vendor and Supplier shall be
liable to PT. KPJB for the excess costs incurred by such procurement.
15.3 The rights and remedies of PT. KPJB in this Article shall be in addition to any other rights and remedies

hereunder.

Article 16 — Arbitration

All disputes, controversies or differences which may arise between the Parties, out of or in connection with the
Contract, or for the breach thereof, shall be finally settled by arbitration in Jakarta, Indonesia in accordance with the
Commercial Arbitration Rules of the Indonesian Commercial Arbitration Board and under the law of Republic of
Indonesia.

The award rendered by the arbitrator(s) shall be final and binding upon the Parties.

Article 17 — Governing Law

The contract shall be governed and interpreted by the laws of the Republic of Indonesia.
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CHAPTERIIII
MATERIAL LIST
No. Item Description QTY UNIT

Perforated Plate

1 | Material : sus 304 50 Pcs
Size : 1200x2400 mm, thickness 1,2 mm, hole diameter 3 mm
Carbon steel Plate

2 | Material : carbon steel 6 Pcs
Size : 1200x2400 mm, thickness 5 mm
CNP 200

3 | Material : carbon steel 20 Pcs
Size : 200, length 6 meter
Siku

4 | Material : carbon steel 20 Pcs
50x50x6000 mm

5 | Rockwool 50x600x1200 mm, Density 80 Kg/m3 60 Sheet

6 | Glasscloth 1,27 x 100000 mm 1 Sheet

Note: Please use A4 paper for all document bidding
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CHAPTER IV
FORMS

4.1 Bid Form
4.1.1 Priced Document
PRICE QUOTATION

COMPANY LOGO>
Quotation
No:
. Price (IDR)
No. Item Description QTY | UNIT Unit Price | Total
Perforated Plate
Material : sus 304
1 . . i 50 Pcs
Size : 1200x2400 mm, thickness 1,2 mm, hole diameter
3 mm
Carbon steel Plate
2 Material : carbon steel 6 Pcs
Size : 1200x2400 mm, thickness 5 mm
CNP 200
3 Material : carbon steel 20 Pcs
Size : 200, length 6 meter
Siku
4 Material : carbon steel 20 Pcs
50x50x6000 mm
5 Rockwool 50x600x1200 mm, Density 80 Kg/m3 60 Sheet
6 Glasscloth 1,27 x 100000 mm 1 Sheet
Sub Total
VAT (11%)
Total Amount
Term and Conditions:
1. Original certificate will be provided: warranty letter from supplier (1 year).
2. The above price are included delivery cost to warehouse of PT. KPJB
3. Please mention Certificate is required at the delivery time
4. Payment will be made by Telegraphic Transfer (T/T) within fourteen (14) days after invoice

received, attached with delivery or work completion report issued by PT. KPJB.

Please mention Bank Account that will be used for payment (including Bank Name, Bank
Address)

Please mention Name of Director

Place, [Month] [Date] [Year]
SIGN & COMPANY STAMP
DUTY STAMP / MATERAI 10000
Name

(Title)
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4.1.2 Unpriced Quotation Documents Format
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UN PRICE QUOTATION

<COMPANY LOGO>
Quotation
No:
Delivery
No. Item Description QTY | UNIT Time
Perforated Plate
1 | Material : sus 304 50 Pcs
Size : 1200x2400 mm, thickness 1,2 mm, hole diameter 3 mm
Carbon steel Plate
2 | Material : carbon steel 6 Pcs Not later
Size : 1200x2400 mm, thickness 5 mm than 21
CNP 200 calendar
3 | Material : carbon steel 20 Pcs daysoafter
Size : 200, length 6 meter .
- effective
Siku date
4 | Material : carbon steel 20 Pcs
50x50x6000 mm
5 | Rockwool 50x600x1200 mm, Density 80 Kg/m3 60 Sheet
6 | Glasscloth 1,27 x 100000 mm 1 Sheet

Term and Conditions:

1. Original certificate will be provided: warranty letter from supplier (1 year).

2. The above price are included delivery cost to warehouse of PT. KPJB

3. Please mention Certificate is required at the delivery time

4. Payment will be made by Telegraphic Transfer (T/T) within fourteen (14) days after invoice received,
attached with delivery or work completion report issued by PT. KPJB.

5.

6. Please mention Name of Director

Please mention Bank Account that will be used for payment (including Bank Name, Bank Address)

Place, [Month] [Date] [Year]
SIGN & COMPANY STAMP

Name
(Title)
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PT.KPJB

1.2 KPJB Contractor Safety Rules

Revision 00

p:{// KPJB CONTRACTOR SAFETY RULES
4 ATURAN KESELAMATAN KERJA KONTRAKTOR KPJB

06-03 - 2020

CONTRACTOR SAFETY PLAN

Prior to beginning work, Contractor shall prepare

and submit Contractor’s Health and Safety Plan to

HSE of KPJB according to Site Safety Rule and KPJB

Policies. Contractor shall submit the following

requirements:

2.1. Copy of signed PO/Work Order/Appointment
Letter.

2.2. Company Permit or License by Government.
For special work (such as: underwater,
radiography), contractor shall be completed
with valid Company Permit or License by
Government.

2.3. Work Instruction/Standard Operating
Procedure (SOP).

2.4. Contractor should prepare work instruction or
SOP which are detailed steps of how to
conduct a specific job task and approved by
KPJB Engineer’s Representative.

2.5. Organization Chart.

Contractor should prepare Organization Chart

including contact number of related personnel

involved on project.

2.6. Schedule of Project.

Contractor should prepare work schedule

approved by KPJB’s Engineer Representative.

In case there are any changes, updated

schedule should be submitted.

2.7. List of Manpower.

e The contractor attaches list of workers and
copy of workers’ ID involved on the project
(KTP/SIM). Copy of Passport, Working Visa
for Expatriate workers.

e Minimum age of worker is 17 years old.

e SKCK (Police record) is required during
Maintenance and Planned Outage of KPJB.

2.8. Health Statement Letter.

Hospital Record/Health Statement Letter from

Hospital or Puskesmas is required for all

involved workers; with statement letter’s

minimum validity is 1 (one) month.
2.9. Insurance.

All workers must be protected by insurance, at

least BPJS Ketenagakerjaan and/or BPJS Jasa

Konstruksi for certain time and specific work

contract, complete with its payment evidence.

2.10. Personnel Competency and Certification.

Copy of workers’ certificate shall be attached

in accordance with the provisions:

e Driver License: SIM A, B, C.

e Operator License: forklift, lifting, gondola,
rigger, crane, radiography.

e Welder.
e Scaffolding  technician/operator  and
supervisor.

2.11. List of PPE, Tools and Emergency Equipment.

e Contractor is required to identify and
prepare appropriate PPE. PPE must be in
accordance with applicable standards and
conditions in KPJB.

e Contractor shall provide safe and feasible
tools and equipment’s based on contract
and scope of work.

e Contractor shall provide safety
line/barricade, and safety sign refer to
hazard identification.

e Contractor shall prepare emergency
equipment to assist handling in certain
conditions, i.e.: first aid box and initial fire
handling, and so on.

2.12. Drawing / P & ID Diagram.

Contractor shall prepare project drawings or

equipment’s which have been approved by

KPJB’s Engineer Representative.

2.13. Risk Assessment.

Contractor shall conduct risk assessment and

specific hazard control of conducted work in

form of Job Safety Analysis (JSA). This
document shall be approved by KPJB

Engineer’s Representative and HSE. JSA

Document shall be informed to all involved

workers.

SAFETY INDUCTION

2.1. Contractor shall ensure that all works have
obtained KPJB's Safety Induction.

2.2. Safety Induction is conducted only after all
Health and Safety Plan requirements have
been fulfilled. Safety Induction is conducted
based on designated schedule by KPJB’s HSE.

2.3. Workers which have attended Safety Induction
will get “Pass Safety Induction” sticker to
easily identify.

PERSONAL PROTECTIVE EQUIPMENT

The contractor shall provide Personal Protective

Equipment and long sleeve wear pack with

contractor identification. Personal Protective

Equipment shall be complying with relevant and

applicable standards, including:

3.1. Safety helmets with chin strap, long sleeve
wear pack/vests, safety shoes, and industrial
safety glasses. Safety helmet color regulation

in KPJB is:
Red HSSE
Blue Technical Advisor
Yellow Contractor

3.2. Fall protection, safety body harness double
hooks should be used for contractor’s work in
height risk or falling hazards area.

3.3. Other items of personal protective equipment
shall be worn as required by risk assessment.

SECURITY AND ACCESS CONTROL
4.1. Enter and Exit access to Tanjung Jati B unit
#38&4 Site is via Post Main Gate (PLN) and

Security 2nd Gate (KPJB).

4.2. Contractors shall conduct registration for:
Yellow Permitted only on Admin
Visitor Building area;

Red Permitted to enter site

Visitor accompanied by KPJB's
Employee (not permitted to
conduct any works);

Workers' | Permitted to enter site and
ID Card work according to approved PO
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4.3. Enter and Exit is permitted only in Daily
working hour (Monday to Friday from 07.30
until 16.30).

4.4. Contractor shall apply Notification of Overtime
which approved and signed by PLN and KPJB
for any works conducted outside daily working
hours.

4.5. For works which conduct in 24 hours’ time
schedule, Contractors shall regulate it into
shift work system.

4.6. Contractor is permitted to enter the site only if
have fulfilled following items:

* |n a good/healthy condition.

e Attended Safety Induction,

® Obtain and/or change over the ID,
e Wearing proper PPE,

4.7. In case that Contractor need to enter or
passing other Units aside from KPJB, they need
to inform KPJB’s HSE Division and follow the
applicable procedures.

4.8. All vehicles must meet the requirements of
applicable State Laws concerning safe
operation (i.e. driver license, brakes, lights,
etc.).

4.9. All personal cars must be parked in designated
parking area, which is PLN parking area.

4.10. Three wheels, pickup, and other such vehicles
are prohibited from being used to transport of
people.

4.11. All vehicles shall be driven at speeds not to
exceed the posted speed limit (20 km/h).

4.12. All entry and exit material shall be carried to
KPJB  Procedure’s KPJB-0956-10 Security
Procedure:

e All entry materials to KPJB should be
completed with Delivery Instruction /
PO / Delivery Order,

e All exit materials should be completed
with Material Gate Pass,

e Documents and materials will be
checked by Security Post Main Gate
(PLN) and Security 2nd Gate (KPJB),

e Material entry and exit to/from KPJB
should be on daily working hour
Monday to Friday 08.00 until 15.00. In
case material infout is not in daily
working hour, contractor should prepare
notification.

4.13. Contractor shall be submissive and obedient
to KPJB and PLN’s applicable Security
procedure.

4.14. Workers and Visitors are prohibited to carry or
conduct: smoking, any weapons, narcotics and
alcoholic beverages.

5. MECHANICAL & ELECTRICAL TOOLS

5.1. Contractor must ensure all tools and
equipment’s must be certified in good and
safe condition. All safety devices are installed
on all equipment’s.

5.2. Contractor ensures equipment’s operation
shall be in accordance with manufacturer
instructions.

5.3.

5.4.

5.5.

5.6.

5.7.

5.8.

5.9.

5.10.

5.11.

5.12.

5.13.

5.14.

5.15.

5.16.

Contractor ensures all broken
equipment/tools are tagged or remove from
working area so that it will not be used.

The Contractor’s portable lights shall be not
more than 50V and provided with
transformers.

Portable Electric Tools and Equipment shall be
double pole switched and generally shall be of
Very Low Voltage type (less than 110V AC).
Alternatively, if it is not possible for Portable
Tools and Equipment to operate at Very Low
Voltage and they are operated at 220-240V AC
then protection by a Residual Current Device
(RCD) shall be provided.

All portable tools and equipment utilized on
outdoor construction / installation sites shall
be protected by Residual Current Device
(RCD).

RCD's shall be regularly tested to ensure
correct operation and shall be provided with a
test system for easy testing.

The Contractor’s mechanical & electrical tools
shall be registered to Engineer’s
Representative, and have passed a Portable
Mechanical & Electric Tools Test and be
suitably tagged before allowed to use on site
refers to KPJB Procedures Mechanical
Electrical Tools Inspection.

Installation of leads and cord shall be in proper
installed to avoid tripping hazard and run over
by vehicle/equipment.

Prohibited to use double adaptor/plug,
piggyback adaptor, and non-industrial electric
multi socket (without fuse protection).
Portable mechanical & electric tools test
carried out by KPJB Mechanical & Electrical
tools inspector and contractor engineer.
Portable electric panel distribution board must
be equipped with RCD, waterproofing,
industrial type plug socket, refers to
Indonesian PUIL standard.

Electric Tools and Equipment that are not in
use shall be unplugged and the cables tidied to
ensure no tripping hazards.

If a fuse blows or an RDC is tripped, the
Contractor’s shall investigate the root cause
and report the incident to the Engineer’s
Representative. If the problem is repeated, the
Contractor’s personnel shall cease work using
the tools and equipment and Contractor’s
Supervisor shall request an electrician to
attend and repair the fault.

The contractor shall ensure that all gas
cylinders for cutting and welding are placed on
rack and fitted with suitable Flashback
Arresters.

Lifting tool and lifting tackle shall comply with
Indonesian regulation in respect of the
examination, test and maintenance record
requirements.

SAFETY OFFICER / SAFETY MAN

6.1.

Contractors are mandatory to appoint Safety
Officer/Safety Man which responsible during
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6.2.

period of work to ensure all works are

conducted safely and based on procedure. For

specific work regulated as follows:

e One safety man for 20 employees is under
the control of the contractor (either
directly or as sub-contractors). This is also
applies into multiples employees amount
under control of the contractor.

e Working condition is conducted within 24
hours.

e Working condition which categorized as
high risk work such as:

- Confined space work;

- Work on flammable area such as on
Crusher, Tripper, H2 Plant, and Fuel Oil.

- Work on hot and high pressure pipe.

- Under water work.

The Safety Man / Safety Officer should be:

e Minimum certificated of AK3 Umum.

e Understand with the relevant safety,
health and environment regulation in
Power Plant or Similar Industry.

e Be capable of advising the contractor on
the most appropriate control measures
and systems of work in order to minimize
risk.

GENERAL SITE SAFETY

73,

72

7:3.

7.4.

7.5.

7.6.

7.7.

7.8.

7.9.

7.10.

Contractor is obligated to complete all Permits
to Work (PTW) and Safety Permit Form.
Contractor is obliged to conduct briefing
before start working. Risk and potential hazard
on working area shall be informed to all
workers during briefing session.

Contractor shall prepare barriers that prevent
unauthorized personnel from entering the
work site.

Contractors prepare sign, PPE instruction, and
requirements needed to enter the work area.
Contractor shall ensure machines and
equipment are operated only by those who
have been authorized and trained.

Contractor must prepare safe and adequate
lighting and ventilation at work site.
Contractor shall ensure work area clean, tidy
and safe. Loose materials, rubbish, tools and
equipment placed around the work site shall
be kept to a minimum to reduce of hazards.
Contractor must protect the material/tools
from falling while working at height and install
warning signs.

Contractor must ensure no exposed holes be
left unattended at any time unless a fence can
be erected strong enough to prevent a person
falling into the hole.

Contractor must ensure the walk way and
stairways kept «clean and free from
obstructions. In addition, free access must
always be maintained to safety showers,
eyewash, and fire protection systems.

. Contractor shall ensure all equipment’s/tools

shall be inspected periodically and maintained
in proper working condition. Any defect must

7.14.

7.16.

7.18.

7.19.

7.20.

be tagged: “do not use” and remove from
service.

. Where the Contractor is required to perform

welding, it is responsible for ensuring
adequate screens are provided and
maintained to protect passers-by from the
electric arc and also from spatter produced by
the welding process.

. Contractor should equip fire extinguisher at

work place as well as should training to easily
utilize by any kind of contractor employees.
Contractor should thoroughly check and make
a plan against any gas leakages before and
after work prior to in connection with gas
work, hermetical place work, welding work, to
prevent fire from flammable hazard.

. Contractor should not use firefighting system

as any other purposes during work period,
such as cleaning, etc.

KPJB does not permit the smoking of tobacco,
in any form, by its workers, contractors in KPJB
workplaces. Smoking permitted only in
designated / permitted areas.

. Prohibited to take picture and/or video

without permission on work location. Picture
and video only permitted only for work report.
Equipment and tools must be returned to their
designated storage areas after use.

Contractor shall be responsible for any
damage or loss of the TJB 3&4 asset that is
caused by the Contractors, its personnel and
its sub-contractors.

Contractor must complete the Safety Permit
Form before performing high risk work,
including:

Confined Space Work

Welding / Hot Work

Work at Height

Lifting Material

Excavation Work

Work Surface Water and Under Water
Radiography

Work with Chemical Hazard

Work with Electrical Hazard

MATERIAL HANDLING AND STORAGE

8.1.

8.2

8.3.

8.4.

Contractor has responsibility to ensure
maximum safety in handling, moving, loading,
and unloading materials.

Special lifting tools shall be operated by
authorized as well as competence personnel
and based on its function.

All materials stored in tiers shall be secured to
prevent sliding, falling, or collapse.

Flammable and Combustible Materials shall be
stored with due in regard to their fire
characteristics. Flammable and combustible
material shall only be stored in approved
containers and in appropriate quantities for
the job site use.

HAZARDOUS MATERIALS AND MATERIAL SAFETY
DATA SHEETS (MSDS).
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10.

11.

12.

9.1. Contractor shall provide a Materials Safety
Data Sheet (MSDS) for all chemicals, and
lubricants that will be intend to use in the
performance of work.

9.2. Contractor shall follow the requirements for
storage, handling, and disposal of materials as
set by the Engineer's Representative
(Chemist/Warehouse/HSE) Division.

9.3. Contractor ensures all chemicals must be
stored, labeled, covered or inside at all times
in approved containers and labeled as to
contents.

9.4. All contractor employees must use proper
protective clothing and equipment to prevent
contact with hazardous chemicals.

DISPOSAL OF HAZARDOUS AND NON-HAZARDOUS
WASTE

10.1. Contractor shall be responsible for the correct
disposal of all waste generated in undertaking
the work.

10.2. Contractor shall analyze any waste generated
by his work to identify and determine whether
the waste is to be categorized as B3 or not,
based on the B3 waste table listed in
Government Regulation PP 101 of 2014
concerning B3 waste management.

10.3. Contractor shall handle all B3 class wastes in a
proper way that shall not contaminate the
environment refer to KPJB Waste Handling
Procedure KPJB-0957-03 Waste Management
(Hazardous and Non Hazardous) and shall be
actively coordinate  with  Environment
Engineers of KPJB HSE Division.

SAFETY AND ENVIRONMENT CLEARANCE

Work is considered complete only if contractors

have fulfilled following items:

11.1. Conduct Safety Clearance including prepare
OSH report covering PTW Clearance, total
working hours and Unsafe/Near-miss/Injuries
(If any).

11.2. Clean work area from residual work activity
including dispose trash/waste accordance with
KPJB’s  Procedure KPJB-0957-03  Waste
Management.

11.3. All equipment’s, materials and other facilities
belong to Contractors shall be immediately
removed from working site.

EMERGENCY CONDITION
In an emergency condition, the contractor must
play an active role in handling the initial emergency
condition to prevent greater damage to assets and
prevent accidents or fatality in accordance with
their capabilities. Steps that can be taken by the
contractor include:
12.1. Immediately notify Central Control Room (Ext:
20000). Inform clearly:

e Reporter’s identity,

e Location,

e Emergency condition (incident, fire,

equipment failure, victims, etc.).

13.

14.

12.2. Contractor performs emergency handling if
have ability and safe to do (activate fire alarm,
initial fire extinguishing, basic first aid, etc.).

12.3. Contractor ensures their employee
immediately go to the nearest assembly point,
follow the sign or directive of evacuation
officer.

12.4. Contractor ensures that their workers get
adequate first aid if any of their workers have
a work accident, and help refer them to the
hospital if needed.

HEALTH, SAFETY AND ENVIRONMENT VIOLATION

SANCTION

Sanctions will be given to Contractors who violate

the regulation of Safety and Environment

Procedure, during normal or emergency working

activity in KPJB area. Sanction as follows:

13.1. Direct Warning (15t Warning).
Direct Warning & 1t warning letter is given to
Contractor who violates Health, Safety and
Environment regulation stated on KPJB
Contractor Safety Rules.

13.2. 2" Warning.
Official 2nd Warning Letter will be issued to
Contractor in which during the same contract
period, Contractors violate the regulation as
stated on KPJB Contractor Safety Rules.
Contractors also obliged to replace work
supervisor and workers are given sanction and
shall be put into blacklist workers/contractors
and not allowed to conduct any works in KPJB
area for 1 (one) Year.

13.3. 314 Warning Letter and Black List
Third Warning Letter and Black List will be
issued to contractors in which on the same
contract period have conducted violation
toward these regulations for the 3 times and
reinforced by valid violation evidences, KPJB
will give sanction in form of Black List
Contractors and not allowed to conduct any
work/procurement of Service or Material in
KPJB for 1 (one) Year.

ATTACHMENT
14.1. KPJB — 0956 — 05 — 10 — FM — 01 Checklist
Contractor Document Requirement
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1. General
Based on inspection report with subject SH Safety Valve Silincer Damage on 29
November 2023, Mechanical division would like to purchase the raw materials. We need the
material to be delivered before the overhaul of Unit 3, which is scheduled to begin in

November 2025.

2. Trouble Status

e Unit 3 Superheater Outlet Safety Valve Silencer A and B

—

S e

Superheater Outlet Safety Valve Silencer A and B

3. Purpose
Restoring and ensuring that the silencer is functioning properly, such as:

Noise Reduction

Enhancement of Occupational Safety
Minimization of vibration and Back Presure
Enviromental Protection

Mechanical Division




ORIGINAL |

PLTU Tanjung Jati BUnit 3 & 4
Desa Tubanan Kecamatan Kembang
Kabupaten Jepara Jawa Tengah

Indonesia 59453
Tel: 0291-427-0493 Fax: 0291-427-
0601

4. Estimation Cost

Unit Price Total Price

No. Description uanti Unit
P Quanoly (IDR) (IDR)

Perforated Plate
Material : sus 304
1 | Size: 1200x2400 mm, 50 pcs
thickness 1,2 mm, hole
diameter 3 mm
Carbon steel plate

) Material : carbon steel 6 Pes
Size : 1200x2400 mm,
thickness Smm

CNP 200

3 | Material : carbon steel 20 pcs
Size : 200, length 6 meter
Siku

4 | Material: carbon steel 20 pes |
50x50x6000 mm

Rockwool 50x600x1200 mm,
Density 80 Kg/m’ o Bl

6 | Glasscloth 1,27x100000 mm 1 Sheet
Total

VAT

Grand Total -~

5. Budgeting
e Requested Cost ing VAT)
e Source of Budget : Overhaul Budget

6. Procurement 20b MEC 622
e  Method : Bidding Process

Attachment ﬁ@
1. Purchase Request Form r 0

2. Quotation
3. Inspection Report
4. Historical of Document PR 18319 “SH SAFETY VALVE SILENCER A & B”

Mechanical Division
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GENERAL TERMS AND CONDITIONS FOR CONTRACT (GTC)

These General Terms and Conditions (GTC) are applicable to the Purchase Order (P/O) placed by PT. KOMIPO
PEMBANGKITAN JAWA BALI (PT. KPJB) for the purchase of Equipment and/or Services as specified in the
P/O, to which PT. KPJB and Supplier shall be bound.

Article 1 — Definitions

The following terms used herein shall have the meanings as set forth below:

A. “PT. KPJB” means PT. KOMIPO PEMBANGKITAN JAWA BALI Which purchases the Equipment
and/or Services hereunder, and which expression shall include its legal representatives, authorized agents,
successors, and assignees.

B. “Supplier” means the person, corporation, legal representatives and/or authorized agents that provide the
Equipment and/or services under contract.
C. “Contract” means the contract entered into by and between the parties, which concludes the P/O placed

by PT. KPJB and acknowledged by Supplier for the purchases of the Equipment and/or services.
D. “Party” means either PT. KPJB or Supplier as the case may be. “Parties” means both PT. KPJB and

Supplier.

E. “Equipment and/or services” means the machinery, components, parts, devices, appliances, apparatus,
tools, goods and/or related services to be provided by the Supplier under contract.

F. “Work” means all of the obligations and responsibilities to be performed by supplier hereunder, including
the supply of the Equipment and/or services.

G. “Local procurement” means procurement from the supplier in Indonesia.

H. “Foreign procurement” means procurement from the supplier out of Indonesia

Article 2 — Effectiveness of the P/O
PO effective date is 2 (two) calendar days after PT. Komipo Pembangkitan Jawa Bali approval date.

Article 3 —Contract Document and Language

3.1 The Contract documents consist of the P/O including the document attached thereto and this GTC. In case of
any inconsistency between them, the P/O shall govern.

3.2 All documents and communications hereunder shall be in Bilingual (English language and Bahasa Indonesia)
or English language.

Article 4 — General Provisions

4.1 The trade terms shall be subject to INCOTERMS 2000 and its amendments, unless otherwise provided in the
contract.

4.2 The number of days shall be calculated based on the actual calendar days including Saturdays, Sundays and
official holidays in Indonesia, and if any specific day falls on Saturday, Sunday or a holiday, the day shall be
postponed to the immediately following business day.

4.3 The Equipment and/or Services to be provided hereunder shall conform to the applicable laws, regulations,
codes, standards and the specifications hereof. Supplier shall provide the new and unused products suitable in all
respects for the purposes intended herein and shall use the best possible design and engineering. The
specifications not adequately described herein shall be in accordance with the best commercial practices.

4.4 Supplier shall be fully responsible for the work performed by its Sub-supplier.

4.5 All fittings necessary to complete the Equipment shall be provided by Supplier at no additional charge beyond
the price specified in the P/O. No additional payment for ancillary items shall be made unless such items and
prices thereof have been authorized by PT. KPJB in the P/O.

Article 5 — Interpretation
In the event of any disagreement between the Parties with respect to the provisions of the Contract, the
interpretation of PT. KPJB shall govern, until an arbitration award is rendered in accordance with Atrticle 15.

Article 6 — Terms of Payment

6.1 The P/O price specified in the P/O is fixed and is not subject to price fluctuations.

6.2 The P/O price shall be paid by means of bank account transfer or telegraphic transfer (T/T) or irrevocable
letter of credit (L/C), as agreed to between the Parties, to Supplier against the Supplier’s presentations of
certificate of delivery of equipment or certificate of completion of work for local procurement, or the following
transport documents for the foreign procurement:

A. Commercial Invoice: one (1) original and three (3) copies.

B. Clean on Board Ocean Vessel Bill of Lading or Air Waybill consigned to PT. KPJB : one (1) full set of
original and three (3) copies

Packing List : one (1) full set of original and three (3) copies

Certificate of Manufacturer’s Final Inspection : one (1) original and three (3) copies, not applicable
Certificate of Origin : one (1) original and three (3) copies, not applicable

Freight Forwarder’s Certificate of receipt : one (1) original and three (3) copies, not applicable

8 Other documents as required by the P/O.

6.3 In case of T/T payment for foreign procurement, Supplier shall promptly send the transport documents listed
above to PT. KPJB and the payment shall be made within fourteen (14) days after the delivery date, unless
otherwise provided herein.

6.4 In case L/C payment, Supplier shall submit the original copy of the transport documents listed above to the
bank according to the L/C conditions and the copies of them shall be sent to PT. KPJB promptly. One (1) copy of
the above documents shall be additionally enclosed in each package of the Equipment.

6.5 In case of Bank Account Transfer Payment for local procurement, the payment will be made by PT. KPJB
within fourteen (14) days after invoice received by PT. KPJB after delivery or work completion.

6.6 Unless otherwise provided in the P/O, supplier shall bear any kind of banking charges and other expenses
incurred in connection with the payment.

ommyo

Article 7 — Delivery Terms and Shipment

7.1 Unless otherwise provided in the P/O, the delivery of the Equipment shall be effected hereunder in terms of
Delivery to the designated place of the Power Plant site for local procurement, or FCA named place by PT. KPJB
or a freight forwarder selected by PT. KPJB for the foreign procurement.

Supplier shall arrange shipment of the Equipment through PT. KPJB’s freight Forwarder, if Supplier fails to do so
and excess expenses are incurred to PT. KPJB thereby, he/she shall reimburse such expenses within thirty (30)
days after PT. KPJB’s request for payment.

7.2 Supplier shall notify PT. KPJB and the freight forwarder of delivery or shipping readiness by telefax or by
any other official letter at the latest fifteen (15) days prior to readiness so that PT. KPJB may arrange the
shipment and insurance coverage. Such notice shall include a port of loading, shipping items, total tonnage, cubic
measurement, invoice amount and expected delivery date.

7.3 For foreign procurement, Supplier shall pack the Equipment in accordance with the best export-packing
practices to prevent physical and environmental damage. Supplier shall be liable for any loss or damages caused
by inadequate packing.

7.4 Any proper handling caution marks or instructions and the following information shall be durably marked on
the surface of the package.

Consignee (PT. KPJB) and Consigner (supplier Name)

P/O No. and L/C No. (if applicable)

Port of Export and Destination

Item No. and Description specified in the P/O and Quantity

Net and Gross Weight and Cubic Measurement

Origin

Caution Marks such as Fragile (if applicable)

Material Safety Data Sheets (MSDS) and other related document for Hazardous material.

Other Markings as required.

CTEQTmOO®>

7.5 Unless requested or approved by PT. KPJB, Supplier shall not deliver the Equipment early than one (1) month
prior to the delivery schedule hereunder. In case of a breach thereof, PT. KPJB is entitled to delay the payment or
claim interest to Supplier if already paid by L/C.

Article 8 — Liquidated Damages for Delayed Delivery

8.1 In the event that, for reasons attributable to Supplier and not excusable under Article 11, the delivery of any
item of the Equipment is delayed beyond the delivery date provided in the P/O, Supplier shall pay liquidated
damages to PT. KPJB, not as a penalty, in an amount of zero point one (0.1) percent of total contract amount for

cach day of delay unless otherwise provided in the P/O. The liquidated damages shall not exceed five (5) percent
of the total P/O price.
8.2 PT. KPJB is entitled to deduct liquidated damages from any payment due supplier.

Article 9 — Performance Bond (if applicable)

9.1 Unless exempted by the P/O or approved by PT. KPJB, within twenty (20) days after the effective date of the
P/O, Supplier shall establish a performance bond in favor of PT. KPJB in a form of a bank guarantee, certified
check or irrevocable clean credit in an amount not less than ten (5) percent of the P/O price. The bond shall be
valid until one (2) months after the expiry date of the warranty period or any extension thereof as provided in
Article 10.

9.2 The bond shall be an absolute and unconditional guarantee and payable to PT. KPJB forthwith on PT. KPJB’s
simple demand of payment in the event that Supplier fails or refuses to promptly cure any default of its
obligations hereunder.

9.3 A performance bond is not required on the following conditions

- Purchase Order amount is below IDR 500,000,000 or its equivalent currencies

Article 10 — Warranty

10.1 Supplier shall warrant that the Equipment and/or Services provided hereunder are free from defect in design,
materials, workmanship, packing, title and patent. This warranty shall remain valid until twelve (12) months after
the actual delivery date.

10.2 Upon receipt of PT. KPJB’s notice of any defect, Supplier shall promptly correct the defect by repair,
replacement, modification and/or reperfomance at its own cost including transportation charges, duties, labor
costs and removal costs incurred by such correction.

10.3 In the event that PT. KPJB decides not to correct or partially correct the defect, Supplier shall refund an
equitable amount to PT. KPJB through mutual agreement.

10.4 If supplier fails to correct the defect as provided herein, PT. KPJB may reject the defective Equipment and
procure the similar equipment elsewhere. In such event, Supplier shall return the amount paid by PT. KPJB and
be liable for any excess costs incurred by PT. KPJB for such procurement.

10.5 The warranty period for the Equipment or Services corrected shall be extended by twelve (12) months from
the completion date of such correction.

10.6 The warranties provided herein are exclusive and no other warranties shall apply.

Article 11 — Liabilities

11.1 Supplier shall be liable to and indemnify PT.KPJB for any injuries to person or property and, at its own
expense, defend and hold PT. KPJB harmless against and from any claims or court actions raised by a third party,
arising in connection with the performance of the Contract, to the extent they are derived from any fault,
negligence, omission or willful action of Supplier or Sub-supplier.

11.2 Supplier’s total liability for all claims hereunder, except those based on the title and patent infringement,
shall not exceed the total P/O price.

11.3 Supplier shall not be liable for consequential or indirect damages.

Article 12 — Quality Assurance and Inspection

12.1 Supplier shall maintain a quality assurance program and be responsible for the testing and inspection of the
equipment, at its own cost, in accordance with the applicable codes and standards and the requirement hereunder.
Supplier shall retain quality — related records for the minimum retention period as required by the applicable
codes and standards.

12.2 Supplier’s inspection of the Equipment is to be final, unless otherwise provided in the P/O. However, PT.
KPJB reserves the right to inspect the Equipment and/or witness the testing upon reasonable advance notice to
Supplier.

12.3 Supplier shall deliver the Equipment which has complied with testing and inspection and issue a duly signed
certificate of inspection for the Equipment.

Article 13 — Taxes

13.1 The Contractor shall be responsible for the payment of all Taxes, fees and imposed or
by all local, state or national government authorities outside the Republic of Indonesia.

13.2 Company shall pay all taxes levied by local, state or national government authorities inside the Republic of
Indonesia in connection with the performance of the Work under this Contract.

13.3 Each Party shall furnish to the other Party such information, notices, filings and receipts relating to taxes and
duties as the other Party may reasonably request.

13.4 Supplier shall be fully responsible for submitting the copy of tax payment evidence (SSP) for this P/O
payment not later than 60 days after invoicing document received by KPJB. If not submitted by the supplier until
due date of tax payment evidence (SSP) submssion, the supplier will be blacklisted and not be allowed to
participate in any future bidding and/or procurement processed by KPJB.

Article 14 — Force Majeure

14.1 Neither Party shall be responsible to the other Party for failure or delay to perform all or any part of the
Contract due to force majeure events beyond the reasonable control and without the fault or negligence of the
affected Party such as (i) acts of God (ii) acts of the government or the public enemy (iii) fires (iv) floods (v)
epidemics (vi) quarantine restrictions (vii) freight embargoes (viii) strikes or (ix) unusually severe weather. In
such event, the affected Party is entitled to such extension of time to fulfill its obligations as may be reasonably
necessary in the circumstances as agreed to between the Parties.

14.2 The affected Party shall promptly notify in writing the other Party of occurrence of the force majeure event
with the documents proving its occurrence.

14.3 If the Force Majeure event continues for sixty (60) days or more, then either party may terminate the
Contract in whole or in part, and both parties shall settle outstanding liabilities, except for any claims of either
party in connection with the termination.

Article 15 — Termination
15.1 PT. KPJB may terminate the contract, in whole or in part, if;
A. The liquidated damages to be imposed under Article 8 aggregate to five (5) percent of the total P/O price
and work is not expected to be completed within the schedule hereunder; or

B. Supplier materially fails to perform any of its obligations hereunder and does not cure the default
promptly.

C. If delivery time and/or work completion date exceeds more than 50 calendar days delay or if the penalty
amount has exceeded the Performance Bond amount, then:

D. PT. KPJB can terminate the PO or Contract unilaterally, and the Performance Bond will be redeemed
and the supplier will be proposed in the blacklist supplier, or

E. KPJB can be consider giving the supplier as additional opportunity to complete the deliver and/or the

work, but a maximum penalty for delay will be imposed on the supplier.

15.2 In such event, PT. KPJB may procure similar equipment or services from another vendor and Supplier shall
be liable to PT. KPJB for the excess costs incurred by such procurement.

15.3 The rights and remedies of PT. KPJB in this Article shall be in addition to any other rights and remedies
hereunder.

Article 16 — Arbitration

All disputes, controversies or differences which may arise between the Parties, out of or in connection with the
Contract, or for the breach thereof, shall be finally settled by arbitration in Jakarta, Indonesia in accordance with
the Commercial Arbitration Rules of the Indonesian Commercial Arbitration Board and under the law of
Republic of Indonesia.

The award rendered by the arbitrator(s) shall be final and binding upon the Parties.

Article 17 — Governing Law
The contract shall be governed and interpreted by the laws of the Republic of Indonesia.

General Terms and Conditions of PT. KPJB
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CONTRACTOR SAFETY PLAN

Prior to beginning work, Contractor shall
prepare and submit Contractor's Health and
Safety Plan to HSE of KPJB according to Site
Safety Rule and KPJB Policies. Contractor shall
submit the following requirements:

21.

2.2.

2.3.

2.4.

2.5.

2.6.

27.

2.8.

2.9.

2.10.

Contractor who will work are Mandatory
required to have a valid PLN CSMS
(Contractor Safety Management System)
certificate _according to Risk Level at
Cetrtificate Level.

Copy of signed PO/Work
Order/Appointment Letter.

Company Permit or License by
Government.

for special work (such as: underwater,

radiography), contractor shall be completed

with valid Company Permit or License by

Government.

Work  Instruction/Standard

Procedure (SOP)

Contractor should prepare work instruction

or SOP which are detailed steps of how to

conduct a specific job task and approved by

KPJB Engineer’s Representative (User).

Organization Chart.

Contractor should prepare Organization

Chart including contact number of related

personnel involved on project. Including

approval by KPJB Engineer’s

Representative (User).

Schedule of Project.

Contractor should prepare work schedule

approved by KPJB'’s Engineer

Representative. In case there are any

changes, updated schedule should be

submitted.

List of Manpower.

e The contractor attaches list of workers
and copy of workers’ ID involved on the
project (KTP/SIM). Copy of Passport,
Working Visa for Expatriate workers.

e Minimum age of worker is 17 years old.
Maximum age of worker is 45 years old
for technician/helper level or high risk

e Surat Keterangan Catatan Kepolisian
(SKCK) (Police record) which is still
valid.

Health Statement Letter.

Hospital Record/Health Statement Letter

from Hospital or Puskesmas is required for

all involved workers; with statement letter's
maximum validity is 1 (one) month.

Insurance.

All workers must be protected by insurance,

at least BPJS Ketenagakerjaan and/or

BPJS Jasa Konstruksi for certain time and

specific work contract, complete with its

payment evidence.

Personnel Competency and Certification.

Copy of workers’ certificate shall be

attached in accordance with the provisions:

Operating

2.11.

e Driver License: SIM A, B, C.

e Operator License: forklift, lifting,
gondola, rigger, crane, radiography.

o Welder.

e Scaffolding
supervisor.

List of PPE, Tools and Emergency

technician/operator and

Equipment.

2.12.

2.13.

e Contractor is required to identify and
prepare appropriate PPE. PPE must be
in accordance with applicable standards
and conditions in KPJB.

e Contractor shall provide safe and
feasible tools and equipment’s based on
contract and scope of work.

e Contractor shall provide safety
line/barricade, and safety sign refer to
hazard identification.

e Contractor shall prepare emergency
equipment to assist handling in certain
conditions, i.e.: first aid box and initial
fire handling, and so on.

Drawing / P & ID Diagram.

Contractor shall prepare project drawings

or equipment’s which have been approved

by KPJB’s Engineer Representative.

Risk Assessment.

Contractor shall conduct risk assessment

and specific hazard control of conducted

work in form of Job Safety Analysis (JSA).

This document shall be approved by KPJB

Engineer's Representative and HSE. JSA

Document shall be informed to all involved

workers.

SAFETY INDUCTION

21.

2.2.

2.3.

24

Contractor shall ensure that all works have
obtained KPJB’s Safety Induction.

Safety Induction is conducted only after all
Health and Safety Plan requirements have
been fulfilled. Safety Induction is conducted
based on designated schedule by KPJB’s
HSE.

Workers which have attended Safety
Induction will get “Pass Safety Induction”
sticker to easily identify.

. All. manpower of contractor mandatory fill

and _sign  “Compliance  Commitment
Statement Health Safety Security and
Environment”

PERSONAL PROTECTIVE EQUIPMENT

The contractor shall provide Personal Protective
Equipment and long sleeve wear pack with
contractor identification. Personal Protective
Equipment shall be complying with relevant and
applicable standards, including:

3:1.

Safety _helmets with chin_strap, long
sleeve wear pack/vests, safety shoes, and
industrial safety glasses. Safety helmet
color regulation in KPJB is:

Red HSSE
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Blue Technical Advisor
Yellow | Contractor

3.2. Fall protection, safety body harness double
hooks should be used for contractor's work
in height risk or falling hazards area.

3.3. Other items of personal protective
equipment shall be worn as required by risk
assessment.

3.4. Contractor must be ensure the condition of
PPE including list of inspection.

SECURITY AND ACCESS CONTROL

4.1. Enter and Exit access to Tanjung Jati B unit
#3&4 Site is via Post Main Gate (PLN) and
Security 2nd Gate (KPJB).

4.2. Contractors shall conduct registration for:

Yellow Permitted only on Admin

Visitor Building area;

Red Permitted to enter site

Visitor accompanied by KPJB's

Employee (not permitted

to conduct any works);

Workers' | Permitted to enter site and

ID Card | work according to

approved PO

4.3. Enter and Exit is permitted only in Daily
working hour (Monday to Friday from 07.30
until 16.30).

4.4. Contractor shall apply Notification of
Overtime which approved and signed by
PLN and KPJB for any works conducted
outside daily working hours.

4.5. For works which conduct in 24 hours’ time
schedule, Contractors shall regulate it into
shift work system.

4.6. Contractor is permitted to enter the site only
if have fulfilled following items:

¢ In a good/healthy condition.

o Attended Safety Induction,

¢ Obtain and/or change over the ID,
e Wearing proper PPE,

4.7. In case that Contractor need to enter or
passing other Units aside from KPJB, they
need to inform KPJB's HSE Division and
follow the applicable procedures.

4.8. All vehicles must meet the requirements of
applicable State Laws concerning safe
operation (i.e. driver license, brakes, lights,
etc.).

4.9. All personal cars must be parked in
designated parking area, which is PLN
parking area.

4.10. Three wheels, pickup, and other such
vehicles are prohibited from being used to
transport of people.

4.11. All vehicles shall be driven at speeds not to
exceed the posted speed limit (20 km/h).

4.12. All entry and exit material shall be carried to
KPJB Procedure’s KPJB-0956-10 Security
Procedure:

4.13.

4.14.

o All entry materials to KPJB should be
completed with Delivery Instruction /
PO / Delivery Order,

e All exit materials should be completed
with Material Gate Pass,

e Documents and materials will be
checked by Security Post Main Gate
(PLN) and Security 2nd Gate (KPJB),

e Material entry and exit to/from KPJB
should be on daily working hour
Monday to Friday 08.00 until 15.00. In
case material in/out is not in daily
working hour, contractor should
prepare notification.

Contractor shall be submissive and
obedient to KPJB and PLN'’s applicable
Security procedure.

Workers and Visitors are prohibited to carry
or conduct: smoking, any weapons,
narcotics and alcoholic beverages.

MECHANICAL & ELECTRICAL TOOLS

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

5.7.

5.8.

5.9.

5.10.

Contractor must ensure all tools and
equipment’'s must be certified in good and
safe condition. All safety devices are
installed on all equipment’s.

Contractor ensures equipment’s operation
shall be in accordance with manufacturer
instructions.

Contractor ensures all broken
equipment/tools are tagged or remove from
working area so that it will not be used.
The Contractor’s portable lights shall be not
more than 50V and provided with
transformers.

Portable Electric Tools and Equipment shall
be double pole switched and generally shall
be of Very Low Voltage type (less than
110V AC). Alternatively, if it is not possible
for Portable Tools and Equipment to
operate at Very Low Voltage and they are
operated at 220-240V AC then protection
by a Residual Current Device (RCD) shall
be provided.

All portable tools and equipment utilized on
outdoor construction / installation sites shall
be protected by Residual Current Device
(RCD).

RCD's shall be regularly tested to ensure
correct operation and shall be provided with
a test system for easy testing.

The Contractor's mechanical & electrical
tools shall be registered to Engineer’'s
Representative, and have passed a
Portable Mechanical & Electric Tools Test
and be suitably tagged before allowed to
use on site refers to KPJB Procedures
Mechanical Electrical Tools Inspection.
Installation of leads and cord shall be in
proper installed to avoid tripping hazard and
run over by vehicle/equipment.

Prohibited to use double adaptor/plug,
piggyback adaptor, and non-industrial

2
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5.11.

5.12.

5.13.

5.14.

5.15.

5.16.

electric  multi  socket fuse
protection).

Portable mechanical & electric tools test
carried out by KPJB Mechanical & Electrical
tools inspector and contractor engineer.
Portable electric panel distribution board
must be equipped with RCD, waterproofing,
industrial type plug socket, refers to
Indonesian PUIL standard.

Electric Tools and Equipment that are not in
use shall be unplugged and the cables
tidied to ensure no tripping hazards.

If a fuse blows or an RDC is tripped, the
Contractor’s shall investigate the root cause
and report the incident to the Engineer's
Representative. If the problem is repeated,
the Contractor’s personnel shall cease work
using the tools and equipment and
Contractor's Supervisor shall request an
electrician to attend and repair the fault.
The contractor shall ensure that all gas
cylinders for cutting and welding are placed
on rack and fitted with suitable Flashback
Arresters.

Lifting tool and lifting tackle shall comply
with Indonesian regulation in respect of the
examination, test and maintenance record
requirements.

(without

6. CONTRACTOR SUPERVISOR

6.1.

6.2.

Contractors are mandatory to appoint
Technical Supervisor / Leader which
responsible during period of work to ensure
all works are conducted safely and based
on procedure.

Contractor Technical Supervisor / Leader
mandatory obtain a competency certificate
according field of project as follows (but
limited):

o Electrical Field (Power Plant) : Serfitikat

Kompetensi Tenaga Teknik
Ketenagalistrikan (SKTTK)

e Contruction / Civil Sertifikat
Kompetensi Kementrian Pekerjaan

Umum dan Perumahan Rakyat.

7. SAFETY OFFICER / SAFETY MAN

7.1.

Contractors are mandatory to appoint

Safety  Officer/Safety = Man  which

responsible during period of work to ensure

all works are conducted safely and based
on procedure. For specific work regulated
as follows:

e One safety man for 20 employees is
under the control of the contractor
(either directly or as sub-contractors).
This is also applies into multiples
employees amount under control of the
contractor.

e Working condition is conducted within
24 hours.

e Working condition which categorized as
high risk work such as:

8.

- Confined space work;
- Work on flammable area such as on
Crusher, Tripper, H2 Plant, and Fuel
Oil.
- Work on hot and high pressure pipe.
- Under water work.
7.2. The Safety Man / Safety Officer should be:

e Minimum certificated of AK3 Umum.

e Understand with the relevant safety,
health and environment regulation in
Power Plant or Similar Industry.

e Be capable of advising the contractor on
the most appropriate control measures
and systems of work in order to
minimize risk.

GENERAL SITE SAFETY

8.1. Contractor is obligated to complete all

Permits to Work (PTW) and Safety Permit

Form.

Contractor is obliged to conduct briefing

before start working / Daily Toolbox

Meeting. Risk and potential hazard on

working area shall be informed to all

workers during briefing session.

Contractor _must be reporting the Daily

Toolbox Meeting including attendance and

documentation activity.

Contractor shall prepare barriers that

prevent unauthorized personnel from

entering the work site.

Contractors prepare sign, PPE instruction,

and requirements needed to enter the work

area.

Contractor shall obtain procedure of

operational equipment/ tools.

Contractor shall ensure machines and

equipment are operated only by those who

have been authorized and trained.

Contractor must prepare safe and adequate

lighting and ventilation at work site.

Contractor shall ensure work area clean,

tidy and safe. Loose materials, rubbish,

tools and equipment placed around the
work site shall be kept to a minimum to
reduce of hazards.

8.10. Contractor must protect the material/tools
from falling while working at height and
install warning signs.

8.11.Contractor must ensure no exposed holes
be left unattended at any time unless a
fence can be erected strong enough to
prevent a person falling into the hole.

8.12.Contractor must ensure the walk way and
stairways kept clean and free from
obstructions. In addition, free access must
always be maintained to safety showers,
eyewash, and fire protection systems.

8.13. Contractor shall ensure all
equipment’'s/tools shall be inspected
periodically and maintained in proper
working condition. Any defect must be

8.2.

8.3.

8.4.

8.5.

8.6.

8.7.

8.8.

8.9.
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9.

tagged: “do not use” and remove from
service.

8.14.Where the Contractor is required to perform
welding, it is responsible for ensuring
adequate screens are provided and
maintained to protect passers-by from the
electric arc and also from spatter produced
by the welding process.

8.15. Contractor should equip fire extinguisher at
work place as well as should training to
easily utilize by any kind of contractor
employees.

8.16.Contractor should thoroughly check and
make a plan against any gas leakages
before and after work prior to in connection
with gas work, hermetical place work,
welding work, to prevent fire from
flammable hazard.

8.17.Contractor should not use firefighting
system as any other purposes during work
period, such as cleaning, etc.

8.18.KPJB does not permit the smoking of
tobacco, in any form, by its workers,
contractors in KPJB workplaces. Smoking
permitted only in designated / permitted
areas.

8.19.Prohibited to take picture and/or video
without permission on work location. Picture
and video only permitted only for work
report.

8.20.Equipment and tools must be returned to
their designated storage areas after use.

8.21.Contractor shall be responsible for any
damage or loss of the TJB 3&4 asset that is
caused by the Contractors, its personnel
and its sub-contractors.

8.22. Contractor must complete the Safety Permit
Form before performing high risk work,

including:

8.22.1. Confined Space Work

8.22.2. Welding / Hot Work

8.22.3. Work at Height

8.22.4. Lifting Material

8.22.5. Excavation Work

8.22.6. Work Surface Water and Under
Water

8.22.7. Radiography

8.22.8. Work with Chemical Hazard

8.22.9. Work with Electrical Hazard

MATERIAL HANDLING AND STORAGE

9.1. Contractor has responsibility to ensure
maximum safety in handling, moving,
loading, and unloading materials.

9.2. Special lifting tools shall be operated by
authorized as well as competence
personnel and based on its function.

9.3. All materials stored in tiers shall be secured
to prevent sliding, falling, or collapse.

9.4. Flammable and Combustible Materials shall
be stored with due in regard to their fire
characteristics. Flammable and
combustible material shall only be stored in

10.

11.

12.

13.

approved containers and in appropriate
quantities for the job site use.

HAZARDOUS MATERIALS AND MATERIAL

SAFETY DATA SHEETS (MSDS).

10.1.Contractor shall provide a Materials Safety
Data Sheet (MSDS) for all chemicals, and
lubricants that will be intend to use in the
performance of work.

10.2.Contractor shall follow the requirements for
storage, handling, and disposal of materials
as set by the Engineer's Representative
(Chemist/Warehouse/HSE) Division.

10.3.Contractor ensures all chemicals must be
stored, labeled, covered or inside at all
times in approved containers and labeled
as to contents.

10.4.All contractor employees must use proper
protective clothing and equipment to
prevent contact with hazardous chemicals.

DISPOSAL OF HAZARDOUS AND NON-

HAZARDOUS WASTE

11.1.Contractor shall be responsible for the
correct disposal of all waste generated in
undertaking the work.

11.2.Contractor shall analyze any waste
generated by his work to identify and
determine whether the waste is to be
categorized as B3 or not, based on the B3
waste table listed in Government
Regulation PP 22 of 2021 concerning B3
waste management.

11.3.Contractor shall handle all B3 class wastes
in a proper way that shall not contaminate
the environment refer to KPJB Waste
Handling Procedure KPJB-0957-03 Waste
Management (Hazardous and Non
Hazardous) and shall be actively coordinate
with Environment Engineers of KPJB HSE
Division.

SAFETY AND ENVIRONMENT CLEARANCE

Work is considered complete only if contractors

have fulfilled following items:

12.1.Conduct Safety Clearance including
prepare OSH report covering PTW
Clearance, total working hours and
Unsafe/Near-miss/Injuries (If any).

12.2.Clean work area from residual work activity
including dispose trash/waste accordance
with KPJB’s Procedure KPJB-0957-03
Waste Management.

12.3.All equipment’'s, materials and other
facilities belong to Contractors shall be
immediately removed from working site.

EMERGENCY CONDITION

In an emergency condition, the contractor must
play an active role in handling the initial
emergency condition to prevent greater damage
to assets and prevent accidents or fatality in
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14.

15.

accordance with their capabilities. Steps that
can be taken by the contractor include:
13.1.Immediately notify Central Control Room
(Ext: 20000). Inform clearly:
o Reporter's identity,
e Location,
e Emergency condition (incident, fire,
equipment failure, victims, etc.).
13.2.Contractor performs emergency handling if
have ability and safe to do (activate fire
alarm, initial fire extinguishing, basic first
aid, etc.).
13.3.Contractor ensures their employee
immediately go to the nearest assembly
point, follow the sign or directive of
evacuation officer.
13.4.Contractor ensures that their workers get
adequate first aid if any of their workers
have a work accident, and help refer them
to the hospital if needed.
13.5.Contractor must be prepared and submit
Structure  of Emergency  Condition
Organization, the document including
appointment personnel with responsibility
handling during emergency condition.

HEALTH, SAFETY AND ENVIRONMENT

VIOLATION SANCTION

Sanctions will be given to Contractors who

violate the regulation of Safety and Environment

Procedure, during normal or emergency working

activity in KPJB area. Sanction as follows:

14.1.Direct Warning (15 Wamning).
Direct Warning & 15t warning letter is given
to Contractor who violates Health, Safety
and Environment regulation stated on KPJB
Contractor Safety Rules.

14.2.2" Waming.
Official 2nd Warning Letter will be issued to
Contractor in which during the same
contract period, Contractors violate the
regulation as stated on KPJB Contractor
Safety Rules. Contractors also obliged to
replace work supervisor and workers are
given sanction and shall be put into blacklist
workers/contractors and not allowed to
conduct any works in KPJB area for 1 (one)
Year.

14.3.39 Warning Letter and Black List
Third Warning Letter and Black List will be
issued to contractors in which on the same
contract period have conducted violation
toward these regulations for the 3™ times
and reinforced by valid violation evidences,
KPJB will give sanction in form of Black List
Contractors and not allowed to conduct any
work/procurement of Service or Material in
KPJB for 1 (one) Year.

ATTACHMENT
14.1. Flowchart works permit for contractor.
14.2. Form checks list contractor control.
14.3. Form Permit to Work (PTW).

14.4. Compliance Commitment Statement HSSE



PT.KOMIPO PEMBANGKITAN JAWA BALI

K pJB PLTU TANJUNG JATI B UNIT #3&4

Checklist Contractor Document Requirement

(Checklist Persyaratan Dokumen Kontraktor )

Doc Ref. KPJB-0956-05

Form No KPJB-0956-05-10-FM-01
Design Division HSE

Revision Number 01

Contractor Company Name

Supervisor

Project Title

Duration Start; Finish;

(date;time)

User / Related Engineer

Manpower Quantity

No Document Yes No Remark
PLN Contractor Safety Management System (CSMS) Certificate

. (according to Risk Level Project and Certificate)

2 | Copy PO/ Work Order / Appointment Letter (Without Price)

3 Company Permit From Government
(for special working example; radiography testing, diving, etc)

4 | Procedure / Work Instruction (including approval of user)

5 | Project Management Structure (Including Mobile Phone Number)

6 | List Manpower (Including Passport, KTP, KK, SKCK, Health Letter)

7 | Drawing / P&ID Diagram

8 | Manpower Insurance (BPJS Ketenagakerjaan)

9 | Schedule of Project (including approval of user)

10 | Job Safety Analysis (including approval of user)

11

Tool List (Including Procedure & Certification Equipment)
a. Working Tool (Quantity and Condition)

b. Fire Protection Tool (APAR/Fire Blanket)

c. First Aid Box

Competence Personnel (Including Certification Personnel)

a. Technical Supervisor: SKTTK, PUPR or others

12 b. Safety Supervisor: AK3 Umum
c. Operational: Welder, Scaffolder, and others
List Personnel Protective Equipment (APD) — Mandatory PPE:
Safety helmets with chin strap, long sleeve wear pack/vests,
- safety shoes, and industrial safety glasses, Others PPE: refer to
controlling hazard identification (Quantity and Condition)
14 | Waste Management Procedure
15 | Emergency Condition Procedure
16 | HSE Program:




PT.KOMIPO PEMBANGKITAN JAWA BALI Doc Ref. KPJB-0956-05

PLTU TANJUNG JATI B UNIT #3&4 Form No KPJB-0956-05-10-FM-01

K-JB
' Checklist Contractor Document Requirement Design Division : HSE

(Checklist Persyaratan Dokumen Kontraktor ) Revision Number : 01

PT.KPJB

a. Daily Tools Box Meeting

b. Safety Meeting

c. Inspection

d. Management Tool and Material
e. Housekeeping

f. Safety Sign

16 | Other Requirement Related Job Hazard

Contractor Statement;
Herewith | declare the documents that send to KPJB is correct. If in the future, that document is not true and then | am and my company ready to be given
sanctions base on the regulation. This statement | made with real and without coercion by other party.

Prepared by

Reviewed by

Approved by

Reviewed by

Approved by

Contractor

User / Related
Engineer

User Manager

HSE Leader

HSE Manager




COMPLIANCE COMMITMENT STATEMENT
HEALTH SAFETY SECURITY AND ENVIRONMENT
(Pernyataan Komitmen Kepatuhan Kesehatan Keselamatan Keamanan dan Lingkungan)

Saya yang bertanda tangan dibawah ini:
I, the undersigned below:

Nama

Name

Tempat dan Tanggal Lahir
Place and date of birth
Alamat

Address

Jabatan

Position

Perusahaan

Company

Dengan ini menyatakan dengan penuh kesadaran tanpa tekanan dan paksaan akan mematuhi semua peraturan
Kesehatan, keselamatan, Keamanan, dan Lingkungan selama bekerja di PT. Komipo Pembangkitan Jawa Bali
sebagai berikut:

Hereby declare that with full awareness without pressure and coercion you will comply with all Health, Safety,
Security and Environmental regulations while working in PT. Komipo Pembangkitan Jawa Bali as follows:

1. Bekerja dalam ketentuan undang — undang dan peraturan yang berlaku.
Work within the provisions of applicable laws and regulations.

2. Melaporkan semua bahaya dan insiden ke atasan terkait.
Report all hazards and incidents to relevant superiors.

3. Tidak terlibat dalam peredaran serta pemakaian minuman beralkohol, narkotika dan obat terlarang.
Not involved in the distribution and use of alcoholic drinks, narcotics and illegal drugs.

4. Mematuhi, memilih, menggunakan dan memelihara semua alat pelindung diri, alat kerja serta peralatan
lainya sesuai dengan ketentuan yang ada.
Comply with, select, use and maintain all personal protective equipment, work tools and other
equipment in accordance with existing regulations.

5. Menjaga kebersihan, keterbitan, kerapian lingkungan kerja.
Maintain cleanliness, orderliness and tidiness of the work environment.

6. Bekerja dengan serius, tidak membahayakan orang lain maupun operasi unit.
Work seriously, do not endanger other people or unit operations.

7. Berpartisipasi aktif dalam upaya mencegah terjadinya penyakit akibat kerja, kecelakaan kerja, tindakan
criminal, dan pencemaran lingkungan di PT. KPJB.
Actively participate in efforts to prevent work-related diseases, work accidents, criminal acts and
environmental pollution at PT. KPJB.

Demikian pernyataan ini saya buat untuk dipergunakan sebagaimana mestinya. Apabila dikemudian hari saya
melakukan pelanggaran terhadap ketentuan diatas, saya bersedia berhenti/ keluar dari PT. KPJB dan tidak dapat
masuk ke PT. KPJB selama 2 tahun.

I convince that the facts stated in this statement are true. If in the future I violate the provisions above, I am
willing to stop or leaving PT. KPJB and cannot enter PT. KPJB for another 2 years.

Nama:

Name

Tanggal: [Sign]
Date
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