
 
 

 
 PT. Komipo Pembangkitan Jawa Bali 
Public Notice of Bidding 

 

 
 

Public Notice 

Long Term Service Agreement (LTSA) - Work Services Contract of 

Heavy Equipment Operation 2026-2028 

 
1. Scope of Supply 

Long Term Service Agreement (LTSA) - Work Services Contract of Heavy Equipment 

Operation 2026-2028 

2. Bidding Type 

• Domestic open bidding to select the lowest priced suppliers and evaluated by total 

price 

• This bidding is conducted under one stage two cover bidding procedure (1 envelope 

for unprice document, administration requirements and technical requirements and 1 

envelope of price document for the vendor who can pass the qualification). 

3. Requirement for Qualification of Bidder 

It is mentioned in document of INVITATION TO BID, Bidding Schedule of Long Term 

Service Agreement (LTSA) - Work Services Contract of Heavy Equipment Operation 

2026-2028, Section 1.2.1. 

 

4. Bid Closing date and Time on 11.00 WIB, February 5, 2026 . 

 

5. Aanwijzing will be held vis Zoom on: 
 

Topic: Aanwijzing RFQ No. KPJB-NR-2026-0004 for Long Term Service 

Agreement (LTSA) - Work Services Contract of Heavy Equipment Operation 2026-

2028 

Time: Jan 26, 2026 09:00 AM Jakarta 

Join Zoom Meeting 

https://us06web.zoom.us/j/84365573099?pwd=iHrHTffN6xgZOjS5rKJvv4CYgmq

rua.1 

 

Meeting ID: 843 6557 3099 

Passcode: 202553 

 

6. Invitation to Bid (ITB) and Additional Information 

• Invitation to Bid (ITB) document copy or soft file is available in website PT. KPJB 

(www.kpjb.co.id); or 

• Email : procurement34@kpjb.co.id or ulfa.lutfiana@kpjb.co.id 
 

7. Bid submission 

To : Ulfa Nikmatul Lutfiana 
Finance & Administration Division (KPJB-NR-2026-0004) 

PT. Komipo Pembangkitan Jawa Bali (KPJB) 

PLTU Tanjung Jati B Unit 3 & 4, 

mailto:procurement34@kpjb.co.id


 
 

 
 PT. Komipo Pembangkitan Jawa Bali 

 Security Services Contract 

2 
 

Desa Tubanan, Kecamatan Kembang, 

Kabupaten Jepara, Jawa Tengah, Indonesia 59475 

Tel : 0291-4270493, Fax : 0291-4270601 

 

8. Procedure for Submission Bid Document 

• The bidding document shall be submitted in a sealed envelope by registered mail 

or direct submission after KPJB security’s check not later than the bid closing date 

and time. 

• Document title shall be marked in the envelope as “Long Term Service Agreement 

(LTSA) - Work Services Contract of Heavy Equipment Operation 2026-2028” 

 



 

PLTU Tanjung Jati B Unit 3 & 4 
     Desa Tubanan Kecamatan Kembang 

 Kabupaten Jepara Jawa Tengah 

                                             Indonesia 59475 

                                                                             Tel: 0291-427-0491 Fax: 0291-427-0601  

 
 

 

Bidding Schedule of Long Term Service Agreement (LTSA) - Work Services 

Contract of Heavy Equipment Operation 2026-2028 

 
   

Target dates Description 

 

January 22, 2026 ✓ Approval for Procurement Plan including ITB 

 

January 23, 2026 ✓ Public Notice for Bidding through KPJB website (www.kpjb.co.id) 

 

January 26, 2026  

(09.00 WIB) 
✓ Aanwijzing Schedule 

 

February 5, 2026  

(11.00 WIB) 

✓ Bid document submission closing 

✓ Receive bidding document and open bidding document 

 

February 6, 2026 
✓ Negotiation  with the 1st Negotiable Bidder 

✓ Report the result of negotiation and issue purchase order 

 

 



 
 
 
 
 
 
 
 
 
 
 
 

INVITATION TO BID 
 

 

Long Term Service Agreement (LTSA) - Work 
Services Contract of Heavy Equipment Operation 

2026-2028 

 

(ITB No: KPJB-NR-2026-0004) 
 
 
 
 
 
 
 
 
 
 
 

January 20, 2026 

 
 
 
 
 
 
 
 
 
 
 
 

 

PT. Komipo Pembangkitan Jawa Bali 
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CHAPTER I 
 

BID NOTICE 
 
 
 

1.   General Notice 
 

1.1    General 
 

1.1.1   Introduction 
 

The Komipo Pembangkitan Jawa Bali (hereinafter referred to as "KPJB") duly 

organized by virtue of the law of the Republic of Indonesia and having its head 

office in Jepara, Indonesia intends to Long Term Service Agreement (LTSA) - Work 

Services Contract of Heavy Equipment Operation 2026-2028. In this regard, KPJB 

issues this Invitation To Bid (hereinafter referred to as "ITB") to provide the bidder 

who may participate in this bidding procedure with further information, such as the 

procedures and requirements for bidding, contractual terms and conditions, the 

scope of supply, delivery schedule, and technical specifications. 

1.1.2   Compliance with the ITB 
 

The bidder shall prepare and submit the bid in strict compliance with the procedures 
 

and requirements as provided in this ITB. Any failure to 
 

do so may be sufficient 
 

reason for KPJB to reject or to unfavorably evaluate the bid. The bidder shall be 

regarded as having been sufficiently acquainted with and having accepted all the 

contents of the ITB, unless otherwise stated in the bid. 

 
1.1.3   Definition of Terms 

 

The definition 
 

as provided in Article 1 of General Terms and Conditions for the 

Contract of Chapter II shall be applied to the terms employed in other Chapters, 

except where the context otherwise specifies. 

 
1.1.4   Languages 

 

The ITB is provided in English language and/or Bahasa Indonesia. The bid document, 

technical specifications and related documents shall be written in English and/or 

Bahasa Indonesia. Bid documents which are written in other languages will not be 

accepted by KPJB.  
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1.1.5   Address 
 

The address of KPJB to which the bid should be sent is as follows:  

To: Ulfa Nikmatul Lutfiana (PIC RFQ No. KPJB-NR-2026-0004) 

Finance & Administration Division PT. KPJB 

PLTU Tanjung Jati B Unit 3 & 4 

Desa Tubanan, Kecamatan Kembang, Kabupaten Jepara 
 

Jawa Tengah, Indonesia 59475 

 
1.1.6   Nullification of Bid 

 

The following bids shall become nullified: 
 

a.  Bid which is submitted by a person not qualified for participation in this bidding; 
 

b.  Bid which deviates from Article 1.2.2, Application for Participation in bidding; 
 

c.   Bid which deviates from Article 1.2.3, Security Deposit for Bidding; 
 

d.  Bid which is made by a person who does not submit a power of attorney by the 

time of bidding, or is not authorized; 

e.  Bid which deviates from Article 1.3.11, Signature or Affixing a Seal; 
 

f.   Bid which is submitted after the closing time for receiving bidders; 
 

g.  Two or more bidders for the same item which are submitted by the same bidder 

for this bidding (except for alternatives, where permitted); 

h.  Bid which does not contain the information and data required by this ITB; 
 

i.    Bid which deviates from other essential requirements of the ITB as deemed by 
 

KPJB; 
 

 

1.1.7   Cost of Bidding 
 

The  bidder  shall  bear  his/her  costs  and  expenses  incurred  in  connection  with 
 

participating  in 
 

this  bidding  procedure processing  of  qualification procedure,  bid 

evaluation and contract negotiation, and in no case shall KPJB be liable for such 

costs and expenses. 

 
1.1.8   Confidentiality of Information 

 

The bidder shall not disclose its bid to any third party who is not directly related with 

the preparation of the bid. KPJB will also keep the bid confidential unless required by 

the Government Procurement Agreement, by Indonesian laws and/or by the 

provisions of the ITB.
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1.1.9   Title to Bid 

The bid document or other documents submitted to KPJB shall be the property of 

KPJB and shall not be returned to the bidder regardless of whether it is accepted or 

rejected by KPJB. 

 
1.1.10 Notice of ITB Amendment 

 

KPJB may amend or change the ITB, and, in such case, KPJB shall notify the 

bidders of the amendment or changes in writing. The amendment or changes will 

constitute a part of the ITB. 

 
1.1.11 Computation of Time 

 

Unless otherwise provided in the ITB, a period that is stated in the number of days or 

months will include Saturday and holidays, and in case the last date of the period or 

any specific day falls on a holiday, the day will be postponed to the closest following 

business day. 

The date and time specified in the ITB is in line with the Western Indonesia Standard 
 

Time. 
 

 

1.1.12 Withdrawal of Bidding 

KPJB has the right to withdraw or postpone this bidding procedure, to invite to re- 

bidding, or to alter the scope of supply, the delivery schedule and others, at any time 
 

and  without  any  liability  to  the  bidder,  if  it  is  required 
 

due  to  changes  in  the 
 

concerned project, excess of  the  bid prices over  KPJB's  target  price, failure  in 

contract negotiations or other reasonable causes. 

No claims for compensation with regard to the withdrawal, postponement, rebidding 
 

and/or alteration stated above will be accepted by KPJB. 

 
1.1.13 Restriction on Bidding Participation Eligibility for Unfair Supplier 

 

KPJB  will  restrict  a  supplier  who  might  be  detrimental  to  a  fair  execution  of 
 

competition or 
 

a proper fulfillment of the contract, or who is deemed improper to 

participate in the bidding from participating in any bid invited by KPJB for the period 

of not less than one (1) month but not more than two (2) years. 

 
1.1.14 Miscellaneous 

 

The other matters regarding the qualification for participation in bidding and the 

matters not specified in this ITB shall be determined by KPJB. 
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1.2    Bidding Procedure 
 

1.2.1   Qualification of Bidder 

1.  Applicants which can participate in this bidding shall meet all of the following 

requirements : 
a. Professional, competent, resourceful and experienced Agency/Company/Distributor 

which is able to provide/supply of Long Term Service Agreement (LTSA) - Work 

Services Contract of Heavy Equipment Operation 2026-2028 (Detail list of 

materials are specified in Chapter III).  

b. Domestic Professional company which participates in this bidding shall submit a 

copy of contract/purchase order confirming that the company has an experience in 

supplying of materials and submit the consumables and/or list to be provided by 

this bidding with the evidence document. 

c. Any business entity on the KPJB Black List is not allowed to participate in this 

Bidding. 

 
 
 

2. Submission Documents (Unpriced Required Documents Envelope and 
Original Price Quotation Envelope 

 

No. Syarat Administrasi (Administration Requirement) 

A. 

1 Asli Surat Penawaran (Original Unprice quotation) yang: 

 1. Description sesuai permintaan 

 2. Bertanggal (dated) 

 3. Bertanda tangan dan Cap Perusahaan (Company stamped) 

 4. Menyebutkan waktu pengiriman sampai gudang sesuai permintaan  (Time Delivery)  

2 Pengalaman Pekerjaan dengan total harga kontrak senilai minimal IDR 1.000.000.000 – 

menyerahkan copy kontrak atau PO 

(Work Experience for contract amount minimum IDR 1.000.000.000 – submitting the copy of the 

contract or PO) 

3 Copy pembayaran pajak SSP (PPN) 3 bulan terakhir periode: September, Oktober, November 2025 

(Copy of  last 3 month payment tax or period of: September, October, November 2025) 

4 Copy of financial report audited by public accountant minimum year of 2024. 

Fotokopi laporan keuangan teraudit oleh Kantor Akuntan Publik minimum tahun 2024 

5 Copy of SPT Tahunan year of 2024 

6 

Original Bid bond 1% up to 3% from price quotation (including VAT) with the validity until May 

5, 2026. 

-           Bid bond should be issued by Bank based on DPJT list and format issued by PLN 

-           Beneficiary of Bid bond to: 

PT. Komipo Pembangkitan Jawa Bali 

Desa Tubanan, Kecamatan Kembang, Jepara 

Jaminan Penawaran asli 1% sampai dengan 3% dari Penawaran Harga (termasuk PPn) dengan 

validitas sampai dengan 5 Mei 2026.  

7 
Vendor participant must have registered CSMS Certificate (minimum : Extreme Risk Level) issued 

by PT. PLN (Persero) - submitting the copy of the document 
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8 
Vendor participant submit HSE Plan Document as unpriced requirement document - submitting the 

copy of the document 

9 
Provide manpower supply document – submitting the copy of the document (refer to Term of 

Reference point No. 6) 

10 
Contractor have valid Surat Ijin Penyalur Tenaga Kerja (PJTK) – submitting the copy of the 

document (refer to Term of Reference point No. 6) 

11 
Contractor have the experience for man poer supply especially in Power Plant Sector – submitting 

the copy of the contract or PO (refer to Term of Reference point No. 6) 

B.  

1 Copy Surat Ijin Usaha Perusahaan – SIUP / BKPM (PMA) 

(copy of Business License ) 

2 Copy Surat Ijin Tempat Usaha – SITU / DOMISILI / HO 

(Copy of Domicile Certrificate) 

3 Copy Nomor Pokok Wajib Pajak - NPWP 

(Copy Tax ID number of company) 

4 Copy Surat Pengukuhan Perusahaan Kena Pajak - SPPKP 

(Copy of Taxable Company Certificate) 

5 Copy Tanda Daftar Perusahaan – TDP / NIB 

(Copy of Certificate  Company Regristration) 

6 Copy Akte pendirian perusahaan/perubahan *jika ada 

(Deed of Incorporation) 

 

Note: Administration Requirement point B 1-6 is not required to be submitted if your company 

already registered in our SAP and the Company data submitted still valid until closing time. If 

any document not submitted by the suppliers, we will regard that the supplier fails and we will 

not open the price quotation document (price evaluation)  

Catatan: Syarat Administrasi no. B 1-6 tidak perlu di kirimkan jika perusahaan anda sudah terdaftar 

di SAP kami dan data yang dahulu di kirimkan masih berlaku sampai dengan waktu penutupan 
bidding. Jika ada dokumen yang tidak di serahkan, kami akan menganggap bahwa supplier gagal dan 
kami tidak akan membuka dokumen penawaran harga (evaluasi harga). 

 

 

 

 
1.2.2   Application for Participation in Bidding 

 

Applicants for this bidding shall meet all of the following requirements: 
 

1.  Address for participating in this bidding to the address set forth in article 1.1.5. 
 

2.  Bid documents shall be prepared and submitted as stipulated in article 1.3. 
 

3.  Security Deposit for bidding as stipulated in article 1.2.3. 
 

4.  Other Documents requested by KPJB. 

 
1.2.3   Submission of Bid

 

1. The bid shall be submitted in writing either by hand or by mail including courier 

service. The bid shall be received by KPJB on or before the closing date and time as 

provided in Article 2.4. No late bid will be accepted. The bid which is submitted by a 

method other than those noted above shall not be accepted. It shall be the bidder's 

responsibility to assure that KPJB has duly received the bid. 
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2. Quotation shall be submitted addressed to Ulfa Nikmatul lutfiana (PIC RFQ No. 

KPJB-NR-2026-0004), F&A Division PT. KPJB PLTU Tanjung Jati B Unit 3&4 

Tubanan, Jepara, in sealed envelopes for priced quotation and unpriced quotation 

separately. 

1.2.4   Opening of Bid 
 

Unless  otherwise  advised  by  KPJB,  Part  II,  Bid  for  Technical  and  Commercial 
 

Information will be opened immediately after receipt. Part I, Price Bid will be kept 
 

sealed  and  not  be  opened  until  the  evaluation  of  the 
 

Bid  for  Technical  and 

Commercial Information is completed. KPJB will advise the bidder of the time and 

place for the opening of the Price Bid at a later time. The Bidder shall dispatch a 

representative or duly authorized agent to be present during the opening of the Bid. 

 
1.2.5   Bidding under the Renotification 

In the event that there is no more than one (1) qualified bids or KPJB cannot decide 

the successful bidder, or in the event the successful bidder does not enter into the 

contract, KPJB may put up for bidding under the public renotification. However, if the 

successful bidder refuses to enter into the Contract without any other justifiable 

reason, KPJB is entitled to exclude such bidder in the application for participation for 

re-bidding or bidding under the renotification. 

 
1.3    Preparation of Bid 

 

1.3.1   Contents of Bid Documents 
 

The bid document shall be prepared respectively for using the Form of  Bid as 

provided in Chapter IV, and the additional relevant materials which are required in 

the ITB or considered to be necessary for sufficient evaluation shall be attached 

thereto. The Form of Bid shall be complete in all respects, and, if necessary, the  

bidder may modify the contents of the Form with sufficient explanation. 

The Bid document shall consist of the followings: 
 

1.  Part I : Priced document (Price Specifications Bid) 
 

a.  Bid Price (Format in accordance with ITB Bid Price Form). 
 

2.  Part II : Un-Priced document (Commercial and Technical Bid) 
 

1.3.2   Packaging Bid Documents 
 

The bid document shall be packaged in two separate envelopes; one for Part I, Bid 
 

for  Price  and 
 

the  other  for  Part  II,  Commercial  Information  and  Technical 
 

Specifications Bid, in accordance with Article 1.3.1. In particular, the Price Bid shall 

be sealed without fail. In addition, envelope for Part I and Part II shall be marked 
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“PRICED DOCUMENT” and “UN-PRICED DOCUMENT” on the upper right. On the 

Upper left of each envelope shall be marked “ITB No: KPJB-NR-2026-0004, Long 

Term Service Agreement (LTSA) - Work Services Contract of Heavy Equipment 

Operation 2026-2028” 

1.3.3   Quantity of Bid Documents 
 

The bidder shall provide the bid for each group in the following quantities: 
 

1.  Part I Bid for Price (Priced): 
 

- One (1) original document (Price data) 
 

2.  Part II Unpriced Required Document: 
 

- One (1) original document 
 

1.3.4   Modification of Bid 
 

The bid shall be prepared without interlineations, alterations or erasures. However, if 

any corrections are necessary, each corrected part shall be sealed by a company 

seal for the domestic bidder or signed by an authorized representative for the foreign 

bidder. 

 

1.3.5   Additional Documents 
 

In no event shall any change to the bid or additional documents be accepted by 
 

KPJB during the bid evaluation period except for the following documents: 

1.   Documents for the bidder's clarification which do not change the substance of 

the bid submitted; 
 

2.   Documents  concerning  the  extension  of  validity  of 
 

Deposit; 

 

the bid  or  the  Security 

 

3.   Documents which are requested in writing by KPJB for the bid evaluation. 
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1.3.6   Exceptions to ITB 

1.   If there are deviations and exceptions from the ITB, the bidder has to submit 

commercial and technical terms respectively in accordance with the format of 
 

ITB  Part 
 

IV.  Otherwise,  bidder  will  be  regarded 
 

as  having  accepted  all 
 

commercial and technical terms. If KPJB regards deviations and exceptions 

proposed by the bid as a major issue based on KPJB assessment, it can be 

ground for rejection of the bid. 

2.   If the bidder takes exception to the Technical Specifications as provided in 
 

Chapter  II 
 

of  the  ITB,  he/she  shall  itemize  the  differences  with  sufficient 
 

explanation to enable KPJB to evaluate the suitability of the exceptions. 

3.   Deviations and exceptions to Article 2.6.1 and 2.6.2 of this ITB for price bidding 

are not permitted. 

 
1.3.7   Alternative 

 

1.   The bidder is encouraged to submit an alternative when he/she considers the 

alternative to be an improvement or more economical. The alternative shall be 

prepared in such a manner that it can be easily distinguished from the main bid, 

and that all alternative matters, including prices, shall be stated therein with 

sufficient explanation as to the benefits of these alternatives. The alternative 

shall  be  submitted  and  will  be  treated  under  the 

procedure as that of the main bid. 

 

same  requirements  and 

 

2.   KPJB will select a successful bidder according to the evaluation result of the 

main bid. 

3.   In the event that a successful bidder has proposed the alternative bid, KPJB has 
 

the right to negotiate either the main bid or alternative bid for the Contract. 

 
1.3.8   Validity of Bid 

 

The bid, including the Price, shall be bound as a firm offer and valid unconditionally 

for a period of two (2) months after the closing date for receiving the bid document. 

In case that KPJB requests the bidder to change some contents of his/her bid in 

connection with bid evaluation or contract negotiation, KPJB's request shall not be 

regarded as a rejection of the bid. KPJB, if necessary, may request the bidder to 

extend the validity of the bid.
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1.3.9   Contradiction of ITB or Bid 

In the event that any contradictory or conflicting statement or figures in the ITB or the 

bids are found, those which treat an issue in more specific detail and greater depth 
 

shall prevail, unless otherwise clarified by KPJB or the 
 

bidder. If the bidder has 
 

questions about the meaning or interpretation of any part of the ITB, he/she may 

request KPJB's clarification in writing. KPJB will not be responsible for any verbal 

commitment. 

 

1.3.10 Reference Data 
 

Any publications, data or information included for reference in the bid shall not be 

considered as the contents of the official bid, unless otherwise commented upon by 

the bidder. 

 

1.3.11 Signature or Affixing a Seal 
 

The  bid  shall 
 

be  signed  by  a  duly  authorized  representative  or  sealed  by  the 
 

company or business firm seal, and the power of attorney or a certificate of a seal 

impression shall be attached thereto. 

However, the signature of the person who is to be mandated can be accepted for the 

foreign bidders, in case that the company or business firm seal and the power of 

attorney are attached to the bid. 

 
1.4    Bid Evaluation and Contract Award 

 

1.4.1   Criteria and Procedure of Bid Evaluation 

KPJB will fairly evaluate the bid in terms of the criteria and procedure set forth in 

Section 2 Special Instruction of the Chapter I, and if necessary, internal regulations 

or procedure of KPJB. 

 
1.4.2   Principle of not opening the contents of Bid Evaluation 

The bid evaluation will be performed by KPJB and/or other entities designated by 

KPJB. The result of the bid evaluation made by KPJB shall be final and conclusive, 

and KPJB is not obliged to open to the public the matters concerning the evaluation 

unless required under the Government Procurement Regulation. 

 
1.4.3   Clarification of Bid 

 

KPJB may request the bidder to clarify the contents of the bid by letter, email or 

through a meeting during the bid evaluation. 
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1.4.4   Decision on the first negotiable Bidder 

In case where the competitive bidding is effectuated by one (1) valid bidder or more, 

KPJB will decide as the first negotiable bidder the person whose bid meets the 

essential requirements of the ITB and is the most advantageous to KPJB. 

 
1.4.5   Contract Negotiations and the Award of the Contract 

1.  If  it  is  deemed  necessary,  KPJB  shall  have  the  right  to  open  the  contract 

negotiations including the contract price with the first negotiable bidder. In such 
 

a  case,  if 
 

the  result  of  the  negotiations  is  satisfactory  to  KPJB,  the  first 
 

negotiable bidder will be the successful bidder who is awarded the contract, but, 

if the result of the negotiations with the first negotiable bidder is not satisfactory, 

KPJB may proceed in the negotiations with the next placed bidder without any 

liabilities to the first negotiable bidder. 

2.  KPJB is entitled to adjust scope of supply, technical specifications, contract 

conditions and contract price during the negotiation period. 

3.  The successful bidder shall submit the required documents for entering into a 

contract and a list breaking down the calculations for a contract price within 

three (3) days after being informed of having been awarded the contract and 

enter into a contract by signing contract within five (5) days after being informed 

of having been awarded the contract. However, if the successful bidder cannot 

enter into a contract due to incidents of Force Majeure or cases which KPJB 

deems acceptable, those days where such incidents occurred shall not be 

calculated. 

4.  The bidder who is applicable under above, shall submit the Performance Bond 
 

for a contract and the required documents to KPJB 
 

signing date. 

 

not later than contract 

 

5.  If  KPJB issues a written Authorization to Proceed 
 

(ATP) to Contractor with 
 

respect to all or part of the Work hereunder prior to the effective date of the 

contract, all provisions hereof shall apply to the Work to the extent of such ATP, 

and Work shall be deemed to have been performed under the contract. 
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2.    Special Notices 
 

2.1    Scope of Supply 
 

The scope of supply under the contract through this bidding is provided specifically in 
 

Chapter II and III. 
 

 

2.2    Contract Period 

     February 1, 2026 until December 31, 2028. 

 

2.3    Closing Date and Time for Receiving Bid document 
 

The bid document shall be submitted not later than 11.00 WIB, February 5, 
2026      

 
2.4    Bidding Type 

 

1.   This bidding is a domestic open bidding under the qualification for participation in 

bidding. 

2.   This bidding is conducted under one stage two cover bidding procedure which 

separates between commercial & technical evaluation and price evaluation. 

3.   This bidding is conducted by negotiations. 

 
2.5    Requirements for Bid Price 

 

The bidder shall 
 

submit the total bid price of the scope of 
 

supply according to the 

requirements and conditions as stipulated by the ITB and the price lists for each item 

and each stage as required in the attached price lists of Chapter IV. 

 
2.5.1   Bid Currencies 

 

The bid price shall be denoted in Rupiah (IDR). 
 

 

2.5.2   Pricing Basis 

In consideration of a price increase or a price decrease during the contract period, 

the bid price shall be the fixed price based on the scope of delivery and contract 
 

conditions as 
 

specified by this ITB. Thus, any and all possible fluctuations to be 
 

incurred during the contract period shall be reflected in the bid price. 

 
2.5.3   Delivery Terms 

 

The bid price shall be quoted as DDP (INCOTERMS 2020) at PLTU Tanjung Jati B 

Unit 3 & 4 Site.
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2.5.4   Tax, Duties and Tariffs 

Bid prices shall include all the taxes, including the value-added tax (VAT), customs 

duties and other official charges in connection with the supply of the Goods and/or 

Services in the case of DDP. The VAT shall be excluded from the price of each item 

but included in the total bid price. 

 
2.5.5   Other Terms 

 

1.   The bid price shall be submitted in compliance with 

 
 

the division of items as 

specified in bid format of ITB Chapter III and the bid for Commercial Terms. Any 

combination of an item unit is not permitted. 
 

2.   The  supply  of  chemicals  provided  by  subcontract 
 

of  the  bid  shall  be  in 
 

compliance with Chapter II General Terms and Conditions for Contract. 

 
2.6    Procedure and Criteria for Bid Evaluation 

 

2.6.1   Procedure for Bid Evaluation 
 

1.   The bid evaluation will be conducted in two (2) steps: 
 

a.  Unpriced Document Evaluation and; 
 

b.  Detailed Evaluation. 
 

2.   Any of the following bidders as a result of the Preliminary Evaluation shall be 

excluded from the Detailed Evaluation Procedure for Bid Evaluation. 

a.  Bidders  as  specified  in  Article  1.1.6  and  1.2.1  of  general  notice  of 
 

CHAPTER I 
 

b.  Bidders with a delivery schedule which KPJB cannot accept 
 

c.   Bidders which cannot satisfy the major technical requirements 
 

d.  Bidders with deviations and exceptions to the major contents of the ITB. 
 

3.   After conducting the Unpriced Document Evaluation, KPJB will inform bidders 

who do not pass of their failure to meet requirements of the bid. 

4.   Bidders who pass the Unpriced Document Evaluation shall be subject to the  
 

Evaluation.  

5.   The  bid  document  which  is  disqualified  in  the  Step  I  Evaluation  shall  be 
 

excluded 
 

from  Step  II  Evaluation.  KPJB  may  request  clarifications  on  the 
 

contents of the bid by letter or through a meeting (if necessary). If the bidder 
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rejects KPJB's request for clarification, the bid document may be excluded from 
 

Step II Evaluation or be unfavorably evaluated. 
 

6.   The  event 
 

that  any  increase/decrease  to  Bid  Price  is  required  during  the 
 

Detailed 
 

Evaluation  due  to  changes  in  the  scope  of  supply,   technical 
 

specifications, contractual terms and conditions and 
 

so on, the bidder shall 
 

submit  the 
 

amount  of  increase/decrease  within  the 
 

deadline  established  by 
 

KPJB, using the prescribed form and enclosing it in a sealed envelope. 

 
2.6.2   Criteria for Bid Evaluation 

 

2.6.2.1  General Criteria 
 

1.  In the preliminary evaluation, KPJB will evaluate as to whether the bid's major 

deviations and exceptions, if any, are acceptable as well as whether each bid 

meets the essential requirements in the ITB such as technical specifications. 

2.  In the Detailed Evaluation, KPJB will select the most advantageous bid by 
 

economic  evaluation  of  the  bid  price  and  the 
 

relevant  costs  including 

technical  evaluation.  In  this  regard,  the  evaluation  factors  shall  be  as 

provided in Article 2.7.2.2. 

 
2.6.2.2  Bid Evaluation and Evaluation Factors 

 

Major factors of bid evaluation are as follows: 
 

1.   Technical Evaluation 
 

o Scope of supply and Technical Differences 
 

o Brand and Model 

 
 
 
 

 

o Quality Assurance of chemicals and relevant services 
 

o Deviations and Exceptions to ITB's technical specifications 
 

o Other Required Matters 
 

o  Delivery Schedule (how long delivery time PO is needed after PO effective 
date) 

 

2.   Commercial Evaluation 
 

o Deviations and Exceptions to General Terms & Conditions and Special 
Terms & Conditions 

 

o Other required Matters 
 

3.   Bid Price and Overall Economic Evaluation 
 

o Bid Price will be evaluated under Estimate Price prepared by PT. KPJB and 

if there are no Bidders price below estimate price, Bidding under re- 

notification will be applied.  
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o Other required Matter 

2.6.2.3 Bidding under the Re-notification 

In the event that there is only 1 (one) qualified bids or KPJB can not decide the 

successful bidder, or in the event the successful bidder does not enter into the 

contract, KPJB may put up for bidding under the public re-notification. However, if 

the successful bidder refuses to enter into the Contract without any other justifiable 

reason, KPJB is entitled to exclude such bidder in the application for participation for 

re-bidding or bidding under the re-notification. 

2.7    Notice prior to Award 

2.7.1   The bidder's inquiry about the ITB and clarification of his bid in regard to commercial 

matters and technical matters including, but not limited to, price, bid validity and 
 

contractual  terms  and  conditions  shall  be  made  to  the following addres and 

attention:  

To: Ulfa Nikmatul Lutfiana (PIC RFQ No. KPJB-NR-2026-0004) 

Finance & Administration Division PT. 

KPJB PLTU Tanjung Jati B Unit 3 & 4 

Desa Tubanan, Kecamatan Kembang, Kabupaten Jepara 
 

Jawa Tengah, Indonesia 59475 
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CHAPTER II 
 

TERMS AND CONDITIONS 
 
 
 

GENERAL TERMS AND CONDITIONS FOR CONTRACT (GTC)  

 

These General Terms and Conditions (GTC) are applicable to the Purchase Order (P/O) placed by PT. KOMIPO 

PEMBANGKITAN JAWA BALI (PT. KPJB) for the purchase of Equipment and/or Services as specified in the P/O, to 

which PT. KPJB and Supplier shall be bound. 

 

Article 1 – Definitions  

The following terms used herein shall have the meanings as set forth below: 

A. “PT. KPJB” means PT. KOMIPO PEMBANGKITAN JAWA BALI Which purchases the Equipment and/or 

Services hereunder, and which expression shall include its legal representatives, authorized agents, successors, 

and assignees. 

B. “Supplier” means the person, corporation, legal representatives and/or authorized agents that provide the 

Equipment and/or services under contract. 

C. “Contract” means the contract entered into by and between the parties, which concludes the P/O placed by PT. 

KPJB and acknowledged by Supplier for the purchases of the Equipment and/or services. 

D. “Party” means either PT. KPJB or Supplier as the case may be. “Parties” means both PT. KPJB and Supplier. 

E. “Equipment and/or services” means the machinery, components, parts, devices, appliances, apparatus, tools, 

goods and/or related services to be provided by the Supplier under contract. 

F. “Work” means all of the obligations and responsibilities to be performed by supplier hereunder, including the 

supply of the Equipment and/or services.  

G. “Local procurement” means procurement from the supplier in Indonesia.  

H. “Foreign procurement” means procurement from the supplier out of Indonesia 

 

Article 2 – Effectiveness of the P/O  

PO effective date is 2 (two) days after PT. Komipo Pembangkitan Jawa Bali approval date. 

 

Article 3 –Contract Document and Language 

3.1 The Contract documents consist of the P/O including the document attached thereto and this GTC. In case of any 

inconsistency between them, the P/O shall govern. 

3.2 All documents and communications hereunder shall be in Bilingual (English language and Bahasa Indonesia) or 

English language. 
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Article 4 – General Provisions 

4.1 The trade terms shall be subject to INCOTERMS 2000 and its amendments, unless otherwise provided in the 

contract. 

4.2 The number of days shall be calculated based on the actual calendar days including Saturdays, Sundays and official 

holidays in Indonesia, and if any specific day falls on Saturday, Sunday or a holiday, the day shall be postponed to the 

immediately following business day. 

4.3 The Equipment and/or Services to be provided hereunder shall conform to the applicable laws, regulations, codes, 

standards and the specifications hereof. Supplier shall provide the new and unused products suitable in all respects for 

the purposes intended herein and shall use the best possible design and engineering. The specifications not adequately 

described herein shall be in accordance with the best commercial practices. 

4.4 Supplier shall be fully responsible for the work performed by its Sub-supplier. 

4.5 All fittings necessary to complete the Equipment shall be provided by Supplier at no additional charge beyond the 

price specified in the P/O. No additional payment for ancillary items shall be made unless such items and prices thereof 

have been authorized by PT. KPJB in the P/O. 

 

 Article 5 – Interpretation  

In the event of any disagreement between the Parties with respect to the provisions of the Contract, the interpretation of 

PT. KPJB shall govern, until an arbitration award is rendered in accordance with Article 15. 

 

Article 6 – Terms of Payment 

6.1 The P/O price specified in the P/O is fixed and is not subject to price fluctuations. 

6.2 The P/O price shall be paid by means of bank account transfer or telegraphic transfer (T/T) or irrevocable letter of 

credit (L/C), as agreed to between the Parties, to Supplier against the Supplier’s presentations of certificate of delivery 

of equipment or certificate of completion of work for local procurement, or the following transport documents for the 

foreign procurement: 

Commercial Invoice: one (1) original and three (3) copies. 

Clean on Board Ocean Vessel Bill  of Lading or Air Waybill consigned to PT. KPJB : one (1) full set of  original and 

three (3) copies  

Packing List : one (1) full set of  original and three (3) copies   

Certificate of Manufacturer’s Final Inspection : one (1) original and three (3) copies, not applicable 

Certificate of Origin : one (1) original and three (3) copies, not applicable 

Freight Forwarder’s  Certificate of receipt : one (1) original and three (3) copies, not applicable 

Other documents as required by the P/O. 

6.3 In case of T/T payment for foreign procurement, Supplier shall promptly send the transport documents listed above 

to PT. KPJB and the payment shall be made within thirty (30) days after the delivery date, unless otherwise provided 

herein. 
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6.4 In case L/C payment, Supplier shall submit the original copy of the transport documents listed above to the bank 

according to the L/C conditions and the copies of them shall be sent to PT. KPJB promptly. One (1) copy of the above 

documents shall be additionally enclosed in each package of the Equipment. 

6.5 In case of Bank Account Transfer Payment for local procurement, the payment will be made by PT. KPJB within 

fourteen (14) days after invoice received by PT. KPJB after delivery or work completion. 

6.6 Unless otherwise provided in the P/O, supplier shall bear any kind of banking charges and other expenses incurred 

in connection with the payment. 

 

Article 7 – Delivery Terms and Shipment  

7.1 Unless otherwise provided in the P/O, the delivery of the Equipment shall be effected hereunder in terms of 

Delivery to the designated place of the Power Plant site for local procurement, or FCA named place by PT. KPJB or a 

freight forwarder selected by PT. KPJB for the foreign procurement. 

Supplier shall arrange shipment of the Equipment through PT. KPJB’s freight Forwarder, if Supplier fails to do so and 

excess expenses are incurred to PT. KPJB thereby, he/she shall reimburse such expenses within thirty (30) days after 

PT. KPJB’s request for payment. 

7.2 Supplier shall notify PT. KPJB and the freight forwarder of delivery or shipping readiness by telefax or by any other 

official letter at the latest fifteen (15) days prior to readiness so that PT. KPJB may arrange the shipment and insurance 

coverage. Such notice shall include a port of loading, shipping items, total tonnage, cubic measurement, invoice amount 

and expected delivery date. 

7.3 For foreign procurement, Supplier shall pack the Equipment in accordance with the best export-packing practices to 

prevent physical and environmental damage. Supplier shall be liable for any loss or damages caused by inadequate 

packing. 

7.4 Any proper handling caution marks or instructions and the following information shall be durably marked on the 

surface of the package. 

Consignee (PT. KPJB) and Consigner (supplier Name) 

P/O No. and L/C No. (if applicable) 

Port of Export and Destination  

Item No. and Description specified in the P/O and Quantity 

Net and Gross Weight and Cubic Measurement  

Origin  

Caution Marks such as Fragile (if applicable) 

Material Safety Data Sheets (MSDS) and other related document for Hazardous material. 

Other Markings as required. 

7.5 Unless requested or approved by PT. KPJB, Supplier shall not deliver the Equipment early than one (1) month prior 

to the delivery schedule hereunder. In case of a breach thereof, PT. KPJB is entitled to delay the payment or claim 

interest to Supplier if already paid by L/C. 
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Article 8 – Liquidated Damages for Delayed Delivery 

8.1 In the event that, for reasons attributable to Supplier and not excusable under Article 11, the delivery of any item of 

the Equipment is delayed beyond the delivery date provided in the P/O, Supplier shall pay liquidated damages to PT. 

KPJB, not as a penalty, in an amount of zero point one (0.1) percent of total contract amount for each day of delay 

unless otherwise provided in the P/O. The liquidated damages shall not exceed five (5) percent of the total P/O price. 

8.2 PT. KPJB is entitled to deduct liquidated damages from any payment due supplier. 

 

Article 9 – Performance Bond (if applicable) 

9.1 Unless exempted by the P/O or approved by PT. KPJB, within twenty (20) days after the effective date of the P/O, 

Supplier shall establish a performance bond in favor of PT. KPJB in a form of a bank guarantee, certified check or 

irrevocable clean credit in an amount not less than ten (10) percent of the P/O price. The bond shall be valid until one 

(1) month after the expiry date of the warranty period or any extension thereof as provided in Article 10. 

9.2 The bond shall be an absolute and unconditional guarantee and payable to PT. KPJB forthwith on PT. KPJB’s 

simple demand of payment in the event that Supplier fails or refuses to promptly cure any default of its obligations 

hereunder. 

9.3 A performance bond is not required on the following conditions 

- Purchase Order amount is below IDR 500,000,000 or its equivalent currencies 

 

Article 10 – Warranty 

10.1 Supplier shall warrant that the Equipment and/or Services provided hereunder are free from defect in design, 

materials, workmanship, packing, title and patent. This warranty shall remain valid until twelve (12) months after the 

actual delivery date. 

10.2 Upon receipt of PT. KPJB’s notice of any defect, Supplier shall promptly correct the defect by repair, 

replacement, modification and/or reperfomance at its own cost including transportation charges, duties, labor costs 

and removal costs incurred by such correction. 

10.3 In the event that PT. KPJB decides not to correct or partially correct the defect, Supplier shall refund an equitable 

amount to PT. KPJB through mutual agreement. 

10.4 If supplier fails to correct the defect as provided herein, PT. KPJB may reject the defective Equipment and 

procure the similar equipment elsewhere. In such event, Supplier shall return the amount paid by PT. KPJB and be 

liable for any excess costs incurred by PT. KPJB for such procurement. 

10.5 The warranty period for the Equipment or Services corrected shall be extended by twelve (12) months from the 

completion date of such correction. 

10.6 The warranties provided herein are exclusive and no other warranties shall apply. 
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Article 11 – Liabilities 

11.1 Supplier shall be liable to and indemnify PT. KPJB for any injuries to person or property and, at its own expense, 

defend and hold PT. KPJB harmless against and from any claims or court actions raised by a third party, arising in 

connection with the performance of the Contract, to the extent they are derived from any fault, negligence, omission 

or willful action of Supplier or Sub-supplier. 

11.2 Supplier’s total liability for all claims hereunder, except those based on the title and patent infringement, shall not 

exceed the total P/O price. 

11.3 Supplier shall not be liable for consequential or indirect damages. 

 

Article 12 – Quality Assurance and Inspection  

12.1 Supplier shall maintain a quality assurance program and be responsible for the testing and inspection of the 

equipment, at its own cost, in accordance with the applicable codes and standards and the requirement hereunder. 

Supplier shall retain quality – related records for the minimum retention period as required by the applicable codes 

and standards. 

12.2 Supplier’s inspection of the Equipment is to be final, unless otherwise provided in the P/O. However, PT. KPJB 

reserves the right to inspect the Equipment and/or witness the testing upon reasonable advance notice to Supplier. 

12.3 Supplier shall deliver the Equipment which has complied with testing and inspection and issue a duly signed 

certificate of inspection for the Equipment. 

 

Article 13 – Taxes 

13.1 The Contractor shall be responsible for the payment of all Taxes, fees and assessments imposed or assessed by 

all local, state or national government authorities outside the Republic of Indonesia.  

13.2 Company shall pay all taxes levied by local, state or national government authorities inside the Republic of 

Indonesia in connection with the performance of the Work under this Contract. 

13.3 Each Party shall furnish to the other Party such information, notices, filings and receipts relating to taxes and 

duties as the other Party may reasonably request. 

13.4 Supplier shall be fully responsible for submitting the copy of tax payment evidence (SSP) for this P/O payment not 

later than 60 days after invoicing document received by KPJB. If not submitted by the supplier until due date of tax 

payment evidence (SSP) submssion, the supplier will be blacklisted and not be allowed to participate in any future 

bidding and/or procurement processed by KPJB. 

 

Article 14 – Force Majeure  

14.1 Neither Party shall be responsible to the other Party for failure or delay to perform all or any part of the Contract 

due to force majeure events beyond the reasonable control and without the fault or negligence of the affected Party such 

as (i) acts of God (ii) acts of the government or the public enemy (iii) fires (iv) floods (v) epidemics (vi) quarantine 

restrictions (vii) freight embargoes (viii) strikes or (ix) unusually severe weather. In such event, the affected Party is 

entitled to such extension of time to fulfill its obligations as may be reasonably necessary in the circumstances as agreed 

to between the Parties. 
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14.2 The affected Party shall promptly notify in writing the other Party of occurrence of the force majeure event with 

the documents proving its occurrence. 

14.3 If the Force Majeure event continues for sixty (60) days or more, then either party may terminate the Contract in 

whole or in part, and both parties shall settle outstanding liabilities, except for any claims of either party in connection 

with the termination. 

 

Article 15 – Termination 

 15.1 PT. KPJB may terminate the contract, in whole or in part, if; 

The liquidated damages to be imposed under Article 8 aggregate to ten (10) percent of the total P/O price and work is 

not expected to be completed within the schedule hereunder; or 

Supplier materially fails to perform any of its obligations hereunder and does not cure the default promptly. 

15.2 In such event, PT. KPJB may procure similar equipment or services from another vendor and Supplier shall be 

liable to PT. KPJB for the excess costs incurred by such procurement. 

15.3 The rights and remedies of PT. KPJB in this Article shall be in addition to any other rights and remedies 

hereunder. 

 

Article 16 – Arbitration 

All disputes, controversies or differences which may arise between the Parties, out of or in connection with the 

Contract, or for the breach thereof, shall be finally settled by arbitration in Jakarta, Indonesia in accordance with the 

Commercial Arbitration Rules of the Indonesian Commercial Arbitration Board and under the law of Republic of 

Indonesia. 

The award rendered by the arbitrator(s) shall be final and binding upon the Parties. 

 

Article 17 – Governing Law 

The contract shall be governed and interpreted by the laws of the Republic of Indonesia.  
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CHAPTER III 
 

MATERIAL LIST 
 

No. Item Description BRAND QTY UNIT 

1 
"BASIC SALARY 

(Predicted Jepara Min Wages) *#" 
- 14 Person 

2 JOB TITLE A * (WORKING LESS THAN 8 YEARS) - 11 Person 

3 JOB TITLE B * (WORKING MORE THAN 8 YEARS) - 3 Person 

4 INCENTIVE OF ATTENDANCE * - 14 Person 

5 SKILL ALLOWANCE A* (WORKING LESS THAN 8 YEARS) - 11 Person 

6 SKILL ALLOWANCE A* (WORKING MORE THAN 8 YEARS) - 3 Person 

7 MEAL ALLOWANCE * - 14 Person 

8 THR (HOLIDAY ALLOWANCE) * - 14 Person 

9 
"UANG KOMPENSASI (COPMPENSATION ALLOWANCE) 

(PP No. 35 Tahun 2021, Pasal 15) * " 
- 14 Person 

10 OVERTIME (Based On UMK Jepara 2025) # - 10000 Hour 

11 SIO /  OPERATION LISENCE - 14 LOT 

12 
MASKER 3M 3200 HALF FACE MASK RESPIRATOR SINGLE 

CARTRIDGE 3 IN 1 
3M 14 SET 

13 
EARPLUG 3M 1271 EARPLUG CORDED WITH CASE BAHAN 

LEMBUT NRR 24DB 
3M 14 SET 

14 
KACAMATA SAFETY HONEYWELL KY1151 ANTI-SCRATCH - 

KY1151F 
HONEYWELL 14 SET 

15 RAINCOAT AX-882 SILVER SERIES AXIO 14 SET 

16 SAFETY HELMET SNI (YELLOW) MSA 14 PC 

17 SAFETY SHOES 
"KINGS KWD 

805 CX" 
14 SET 

18 WEARPACK - 14 SET 

19 BPJS (TK, KESEHATAN & PENSIUN) - 14 Person 

20 MANAGEMENT FEE (Including: Risk Management) - 14 Person 

 

NB : * : Fixed Price - Must be delivered to Employee 

         # : Paid by Actual 
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Special Terms and Conditions 

1. Certificate required at the delivery time 

1.1. Legal requirement of Republic Indonesia related to the service submitted not later than 60 

calendar days after PO signed that consist of: 

a. Submitted of Copy Employment contract between workers and contractor company 

(PKWT) to J&M and/or F&A Division of PT. KPJB and has to be submitted to Jepara 

Man Power Office (Disnaker) 

b. Statement letter of comply & obey the labor act to Disnaker 

1.2. Monthly report and all required document such as copy of monthly labor insurance payment 

(BPJS Ketenagakerjaan, Kesehatan & pension), overtime report, attendance report, activity 

report and etc must submitted to user every 10th day in the following month. 

 

2. Contractor Qualification 

1.1. The contractor meets PT. KPJB's qualification standards to participate in the auction process. 

Both administrative and technical requirements are complete. 

1.2. The Contractor shall follow Indonesian Standards for those respective standards  and norm, 

which are internationally accepted for basis of such services. The representative of KPJB has 

the right to reject the personnel if they are considered unable to successfully undertake the 

work and shall be replaced with another personnel by the contractor as soon as possible. The 

Contractor can use the subcontractors for fulfilling its service scope, but they have same 

obligations for qualifications and experience under this Contract.  

1.3. The Contractor should have mechanism of performance assessment for each personnel in 

order to monitor work that has been implemented. 

1.4. Provide employee performance reports every 6 months or every semester based on the 

Individual KPIs required in the SLA (Service Labor Agreement). 

 

3. Works Implementation 

1.1. Basic Services 
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The Contractor shall implement the Services during the time frames specified in this Contract. 

Basic Services including services on weekend and holidays shall be compensated by The 

Contractor in accordance of Labour Law and Regulation.  

Basic Services which on weekends or on national holidays are not compensated, unless 

otherwise the services are requested separately by PT. KPJB. 

1.2. Mandatory Report 

The Contractor shall make the monthly report or regular report of Operational Supporting 

Personnel works as a basic requirement for invoicing. This report shall be submitted to F&A 

Division of PT. KPJB not later than the 10th day of the following month. Delay of the above 

submission will be the risk of the Contractor for deduction of monthly payment of 

operational supporting personnels salary as regulated separately by  Procurement policy. 

1.3. Initial Inspection to the Contractor 

PT. KPJB will do the initial inspection to the Contractor as below: 

a. Working Uniform and Transprotation in site 

The Contractor shall provide working uniform and Transportation in site to their 

Employees including the mandatory requirements for Tanjung Jati B Power Plant. The 

Contractor shall ensure their Operational Supporting Personnels to wear the uniform 

during daily/shift work for formal identification in workplace.  

b. Personal Protective Equipment (PPE) 

The Contractor shall provide Personal Protective Equipment (PPE) to their Employees 

including the mandatory requirements for Tanjung Jati B Power Plant. The Contractor’s 

Employees shall be appropriately dressed in the Contractor’s uniform and shall be 

suitable for the work to be undertaken. In addition, the Contractor shall supply its 

personnel with all other required PPE, which are detailed in the specific health and safety 

requirements of the Contract.  

c. Insurance of BPJS 

In accordance with Indonesian Act which employers must register their workforce in the 

Social Security program. For initial inspection, the Contractor shall show insurance 
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member card of its employees which is still valid as the evidence. The BPJS (Kesehatan 

& TK) must paid by Contractor as Indonesia Law & Regulation. 

 

4. Evaluation of performance  

1.1. The quality of Operational Supporting Personnel will be monitored  

      every month. The Key Performance Indicators are: 

a. Routine Report (Monthly report) 

b. Zero operational complaint (will be explained further)  

1.2. The Contractor has to give report to J&M division for approval and make work 

       completion for payment every month. 

1.3. The Contractor should have a mechanism of performance assesment for each of personnel  

for the sake of work implementation monitoring. Performance assessment will be 

appraised by J&M division. In the event that the assessment result certifies “satisfaction” 

over the performance of work, their employment will be continued. Otherwise, in the even 

that assessment result certifies “dissatisfaction”, the Contractor will be replaced with other 

personnel with good qualification. 

1.4. The Contractor has to find the replacement person with the equal qualification when the 

operational supporting personnel is not able to work with any reasons. 

1.5. The contractor have to responsible all the incident cost if the HE Operator has been proven 

to be negligent. 

1.6. At least in the 1st week/day 10th  of every month, the Contractor shall submit the Monthly 

Work Report of Operational Supporting Personnel Activity to F&A Division in accordance 

with KPJB’s standard report form after signed by user division previously (J&M Division), 

checked by staff and approved by leader or manager.  

In the event of tardiness/late of submission of the above report will be the risk of the 

Contractor for deduction of monthly contract payment by the following deduction formula 

: 

 

1.7. Acceptance and implementation the sanctions will be provided as a consequence of a 

violation of the contract (default). 

 

Fixed Amount Monthly Contract – Sum Day of Tardiness (Fixed Amount of Monthly Contract x 0.015) 
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5. Working Time 

5.1. The normal working hour for Heavy equipment Operator for shift worker is following 

operator shift rooster/temporary shift roster and for daily worker (morning shift) on 

weekdays (Monday ~ Friday) follow with KPJB regulation. 

5.2. The contractor shall note that in some cases, work outside normal hours may be needed due 

to various reasons such as emergency situation and daily work wrap up. In such cases, the 

contractor shall be willing to support the customer at predetermined overtime rate 

including holiday work. 

5.3. The contractor should record the time card (Finger Print Basis) and submit on a monthly 

basis. 

 

6. Manpower Management 

6.1. In case that overtime work or emergency manpower mobilization is required, the relevant 

manpower service order will be issued on each case. 

6.2. The personnel of contractor shall work under the supervision of PT. KPJB for the safety 

purpose. 

6.3. PT. KPJB can request the contractor to replace its personnel when they show faithless 

behavior during work and/or adjust the number of manpower according to the decision of 

PT. KPJB at any time and the contractor shall follow it. 

6.4. If any incident in the future which causing the property (material & human) damage, the 

contractor shall compensate for any damages incurred. The amount of value will be 

discussed further (case by case). 

7. Payment 

Monthly payment shall be calculated according to the number of mobilization manpower and 

predetermined monthly service rate in the contract. For the THR Alowance, Third Parties can 

charge the remaining budget in full to PT. KPJB one month later affter Idul Fitri is done.  

 

8. The Contractor, Copyright and Language & Law 

The Contractor may not, without the prior consent of PT. KPJB, publish individually in 

conjunction with any other person, any articles, photographs or other illustrations related to the 

Services. 
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Requirement and Scope of Work for Heavy Equipment Operation 

 

1.  Requirement of HEO Personnels (New Comer) 

1.1 Male; 

1.2 Minimum Age 20-30 years old and have work experience in related Heavy Equipment 

Operator especially power plant field. 

1.3 Min. graduate from Senior High School or vocational high school; 

1.4 Have skill and safely to operate Bulldozer, Wheel loader, Dump Truck & Excavator 

(preferred operator that familiar working in coal stockpile, capable to compacting, 

stripping, etc)  

1.5 Good attitude, work hard, able to work in a team and able to works in extreme condition 

(dusted, steep area, and works in 24 hours shift works operation) completed with local 

police certificate (SKCK) 

1.6 Communicate pasively by English; 

1.7 Resident near by Tanjung Jati B Power Plant will be preferred 

1.8 Have valid national SIO (Should match with each position)  

1.9 Capable to works in uncertain time (On Call) when company required 

1.10 Capable to perform machine inspection and daily maintenance before and after operate unit  

1.11 All candidates must submit an integrity pact related work discipline, compliance 

       with the Indonesian law, etc. (the form provides by KPJB). 

1.12 Contract employee for three (3) years or as per contract duration. 
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2. Scope of Work of Heavy Equipment Operation 

No Position Job Description Quantity 

1 Wheel Loader 

Operator / 

Daily Basis 

1. Supporting coal unloading process & Cleaning 

hatch of Vessel  (ABC-KBS Operators) 

2. Loading bottom Ash, gypsum, waste product 

and others materials to Dump Truck or others 

equipments/ places. 

3. Fire Patrol, Remove and extinguish fire in coal 

yard. 

4. Supporting refueling process in Coal yard 

5. Clean Up Area & repair access way in side of 

Coal Stockpile 

6. Another task to supporting maintenance and 

operation in J &M division 

 

2 Person 

2 Bulldozer 

Operator 

1. Manage Coal Stockpile with stripping, 

compacting and leveling stockpile 

2. Supporting stacker Reclaiming during stacking 

and reclaiming process 

3. Repair access way in side of Coal Stockpile 

4. Another task to supporting maintenance and 

operation in J &M division 

 

3 Person 

3 Dump Truck 

Operator 

1. Hauling bottom Ash, gypsum, waste product and 

others materials to Dump Truck or others 

equipments/ places. 

2. Another task to supporting maintenance and 

operation in J &M division 

 

3 Person 

4 Excavator 

Operator 

1. Supporting operation, cleaning, and loading 

waste  products and others from WTP, WWTP 

and Coal Run-off Basin 

2. Manage Gypsum storage in gypsum bunker 

3. Another task to supporting maintenance and 

operation in J & M division 

 

 

2 Person 
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5 HE Shift 

Operator/Wheel 

Loader 

Operator 

1. Manage Limestone Stockyard 

2. Feeding Limestone to Silo Hopper 

3. Loading bottom Ash, gypsum, waste product 

and others materials to Dump Truck or others 

equipments/ places. 

4. Fire Patrol, Remove and extinguish fire in coal 

yard. 

5. Supporting refueling process in Coal yard 

6. Clean Up Area & repair access way in side of 

Coal Stockpile 

7. Another task to supporting maintenance and 

operation in J &M division 

 

4 Person 
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Heavy Equipment Population in TJB 3&4 

ASSET 

ORIGIN

1 BD04 Bulldozer Cat D8R CATERPILLAR T5X00172 A40429 PLN
New Asset 

(2014)

2 BD05 Bulldozer Cat D9R CATERPILLAR WDM03401 A40428 PLN
New Asset 

(2015)

3 BD06 Bulldozer Cat D8R CATERPILLAR DWJ00693 A40768 PLN
New Asset 

(2020)

4 BD07 Bulldozer Cat D8 CATERPILLAR VJJ800927 A41223 PLN
New Asset  PLN

(2024)

5 EX01 Excavator EC 460 B LC VOLVO VCEC460 BL 16066 A40429 EPC/CJP EPC

6 EX02 Excavator PC 210-10M0 KOMATSU DBCK0531 A41779 PLN
New Asset PLN

(2025)

7 EX03 Excavator PC 45MR-3 KOMATSU 8080 A41780 PLN
New Asset PLN

(2025)

8 WLS05 Wheel Loader WA 200-5 KOMATSU 69467 A40619 PLN
New Asset PLN

(2018)

9 WLS06 Wheel Loader WA 200-6 KOMATSU 69651 A40935 PLN
New Asset PLN

(2021)

10 WLS07 Wheel Loader WA 200-6 KOMATSU 73877 A41630 PLN
New Asset PLN

(2024)

11 WLS08 Wheel Loader WA 200-6 KOMATSU 73888 A41777 PLN
New Asset PLN

(2025)

12 WLM04 Wheel Loader WA 380-6 KOMATSU 67917 A40634 PLN
New Asset PLN

(2019)

13 WLM05 Wheel Loader WA 380-6 KOMATSU 68063 A40769 PLN
New Asset PLN

(2020)

14 WLM06 Wheel Loader WA 380-6 KOMATSU 68772 A41778 PLN
New Asset PLN

(2025)

15 SSL02
Skid Steering Caterpillar 

226B3
CATERPILLAR 0226BEDXZ03898 A41225 PLN

New Asset PLN

(2024)

16 BC01 Bob Cat T650 BOB CAT A3P016437 A40430 KPJB
 KPJB Asset 

(2013)

NO UNIT NO MACHINE MANUFACTURER
SERIAL 

NUMBER

ASSET 

NUMBER
REMARK

EQUIPMENT 
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17 DT01 DT Volvo FM 440 VOLVO Y.V2JS0297AA896303 A40200 EPC/CJP EPC

18 DT02 DT Volvo FM 440 VOLVO Y.V2JS02C8AA696309 A40201 EPC/CJP EPC

19 DT03 DT Volvo FM 440 VOLVO Y.V2JS0297AA696315 A40202 EPC/CJP EPC

20 DT04 DT Volvo FM 440 VOLVO Y.V2JS02G2AA696407 A40204 EPC/CJP EPC

21 DT06 DT Volvo FM 440 VOLVO Y.V2JS02G3AA696446 A40206 EPC/CJP
EPC

22 DT07 DT Volvo FM 440 VOLVO Y.V2JS02AA696448 A40208 EPC/CJP EPC

23 DT08 DT Volvo FMX 460 VOLVO YV2XSS0G2PA336553 A41227 PLN
New Asset PLN

(2024)

24 DT09 DT Volvo FMX 460 VOLVO YV2XSS0G2PA336598 A41631 PLN
New Asset PLN

(2024)

25 DT10 DT Volvo FMX 460 VOLVO YV2XSS0G2PA334283 A41632 PLN
New Asset PLN

(2024)

26 CT01 Crane Truck Volvo FM 440 VOLVO Y.V2JS02G3AA696404 A40203 EPC/CJP
Changed to Crane Truck Type

(2017)

27 LMC01
Limestone Mobile Crane 

QLY25B
JINGCHENG 089 A40413 EPC/CJP EPC

28 BD07 Bulldozer D31 EX-22 KOMATSU 61816 A40618 PLN
New Asset PLN

(2018)

29 VT Vacuum Truck HIVAC/HINO
6AR-AX 4019/

MJEFG8JPKFJG31350
A40770 PLN

New Asset PLN

(2016)

30 FD01 Forklift Diesel FD50 KOMATSU M252-136508 A38504 EPC/CJP -

31 FD02 Forklift Diesel FD100 KOMATSU M246-7724 A38504 EPC/CJP -

32 RT01 Reach Truck  7FBR TOYOTA  7FBR30-10664 A38504 EPC/CJP

Proposed to replace with the new 

machine in 2023 by F&A Division 

(Done)

33 RT02 Forklift Battery  8FBR TOYOTA  8FBR30-10882 - PLN New Asset (2023)
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CHAPTER IV 

FORMS 
 

4.1 Bid Form 
4.1.1 Priced Document 

PRICE QUOTATION
  

COMPANY LOGO> 

Quotation 

No: 

 No. Item Description BRAND QTY UNIT 
Price (IDR) 

Unit Price Total 

1 
"BASIC SALARY 

(Predicted Jepara Min Wages) *#" 
- 14 Person   

2 
JOB TITLE A * (WORKING LESS THAN 8 

YEARS) 
- 11 Person   

3 
JOB TITLE B * (WORKING MORE THAN 8 

YEARS) 
- 3 Person   

4 INCENTIVE OF ATTENDANCE * - 14 Person   

5 
SKILL ALLOWANCE A* (WORKING LESS THAN 

8 YEARS) 
- 11 Person   

6 
SKILL ALLOWANCE A* (WORKING MORE 

THAN 8 YEARS) 
- 3 Person   

7 MEAL ALLOWANCE * - 14 Person   

8 THR (HOLIDAY ALLOWANCE) * - 14 Person   

9 

"UANG KOMPENSASI (COPMPENSATION 

ALLOWANCE) 

(PP No. 35 Tahun 2021, Pasal 15) * " 

- 14 Person   

10 OVERTIME (Based On UMK Jepara 2025) # - 10000 Hour   

11 SIO /  OPERATION LISENCE - 14 LOT   

12 
MASKER 3M 3200 HALF FACE MASK 

RESPIRATOR SINGLE CARTRIDGE 3 IN 1 
3M 14 SET   

13 
EARPLUG 3M 1271 EARPLUG CORDED WITH 

CASE BAHAN LEMBUT NRR 24DB 
3M 14 SET   

14 
KACAMATA SAFETY HONEYWELL KY1151 

ANTI-SCRATCH - KY1151F 
HONEYWELL 14 SET   

15 RAINCOAT AX-882 SILVER SERIES AXIO 14 SET   

16 SAFETY HELMET SNI (YELLOW) MSA 14 PC   

17 SAFETY SHOES 
"KINGS KWD 

805 CX" 
14 SET   

18 WEARPACK - 14 SET   

19 BPJS (TK, KESEHATAN & PENSIUN) - 14 Person   



Page 34 of 31 

PLTU Tanjung Jati B Unit 3 & 4 

                 Desa Tubanan Kecamatan Kembang 

                  Kabupaten Jepara Jawa Tengah 

                                                          Indonesia 59475 

                                                                                 Tel: 0291-427-0491 Fax: 0291-427-0601 

    

 
 
               Invitation To Bid (ITB) 
 

20 
MANAGEMENT FEE (Including: Risk 

Management) 
- 14 Person   

Sub Total  
VAT (11%)  

Total Amount  
NB : * : Fixed Price - Must be delivered to Employee 

         # : Paid by Actual 

 

Term and Conditions: 

1. Original certificate will be provided: Original Original SIO for each Personel. 
2. The above price are included delivery cost to warehouse of PT. KPJB 
3. Please mention Certificate is required at the delivery time 
4. Payment will be made based on TOR point No. 6 by Telegraphic Transfer (T/T) within 

fourteen (14) days after invoice received, attached with delivery or work completion report 
issued by PT. KPJB.  

5. Please mention Bank Account that will be used for payment (including Bank Name, Bank 
Address) 

6. Please mention Name of Director 
 
 

Place, [Month] [Date] [Year]  
SIGN & COMPANY STAMP  

DUTY STAMP / MATERAI 10000 
                  Name 
                   (Title) 
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4.1.2 Unpriced Quotation Documents Format 
 

UN PRICE QUOTATION 
 

<COMPANY LOGO> 

Quotation 

No:  

No. Item Description BRAND QTY UNIT 

Contract 

Period 

1 
"BASIC SALARY 

(Predicted Jepara Min Wages) *#" 
- 14 Person 

February 1, 

2026 until 

December 

31, 2028 

2 JOB TITLE A * (WORKING LESS THAN 8 YEARS) - 11 Person 

3 JOB TITLE B * (WORKING MORE THAN 8 YEARS) - 3 Person 

4 INCENTIVE OF ATTENDANCE * - 14 Person 

5 SKILL ALLOWANCE A* (WORKING LESS THAN 8 YEARS) - 11 Person 

6 
SKILL ALLOWANCE A* (WORKING MORE THAN 8 

YEARS) 
- 3 Person 

7 MEAL ALLOWANCE * - 14 Person 

8 THR (HOLIDAY ALLOWANCE) * - 14 Person 

9 

"UANG KOMPENSASI (COPMPENSATION 

ALLOWANCE) 

(PP No. 35 Tahun 2021, Pasal 15) * " 

- 14 Person 

10 OVERTIME (Based On UMK Jepara 2025) # - 10000 Hour 

11 SIO /  OPERATION LISENCE - 14 LOT 

12 
MASKER 3M 3200 HALF FACE MASK RESPIRATOR 

SINGLE CARTRIDGE 3 IN 1 
3M 14 SET 

13 
EARPLUG 3M 1271 EARPLUG CORDED WITH CASE 

BAHAN LEMBUT NRR 24DB 
3M 14 SET 

14 
KACAMATA SAFETY HONEYWELL KY1151 ANTI-

SCRATCH - KY1151F 

HONEYWEL

L 
14 SET 

15 RAINCOAT AX-882 SILVER SERIES AXIO 14 SET 

16 SAFETY HELMET SNI (YELLOW) MSA 14 PC 

17 SAFETY SHOES 

"KINGS 

KWD 

805 CX" 

14 SET 

18 WEARPACK - 14 SET 

19 BPJS (TK, KESEHATAN & PENSIUN) - 14 Person 

20 MANAGEMENT FEE (Including: Risk Management) - 14 Person 

 

NB : * : Fixed Price - Must be delivered to Employee 

         # : Paid by Actual 



Page 36 of 31 

PLTU Tanjung Jati B Unit 3 & 4 

                 Desa Tubanan Kecamatan Kembang 

                  Kabupaten Jepara Jawa Tengah 

                                                          Indonesia 59475 

                                                                                 Tel: 0291-427-0491 Fax: 0291-427-0601 

    

 
 
               Invitation To Bid (ITB) 
 

Term and Conditions: 

1. Original certificate will be provided: Original Original SIO for each Personel. 
2. The above price are included delivery cost to warehouse of PT. KPJB 
3. Please mention Certificate is required at the delivery time 
4. Payment will be made based on TOR point No. 6 by Telegraphic Transfer (T/T) within fourteen (14) days 

after invoice received, attached with delivery or work completion report issued by PT. KPJB.  
5. Please mention Bank Account that will be used for payment (including Bank Name, Bank Address) 
6. Please mention Name of Director 

 
Place, [Month] [Date] [Year]  
SIGN & COMPANY STAMP  

                  Name 
                   (Title) 



Page 37 of 31 

PLTU Tanjung Jati B Unit 3 & 4 

                 Desa Tubanan Kecamatan Kembang 

                  Kabupaten Jepara Jawa Tengah 

                                                          Indonesia 59475 

                                                                                 Tel: 0291-427-0491 Fax: 0291-427-0601 

    

 
 
               Invitation To Bid (ITB) 
 

1.2 KPJB Contractor Safety Rules 
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    Jetty & Material Division 
 

1. Background 

The Long-Term Service Agreement (LTSA), Work services contract of Heavy Equipment 

Operation Helper 2025 will expire on end of January 2026. Contract renewal is required 

before the previous contract is finish.  

Jetty & Material Division would like to propose the work-services contract of Heavy 

Equipment Operator for J&M division for the next period due to operation supporting 

personnel necessity. It would be guidance for establishment the work-services contract 

within supporting of routine work for Operation of Tanjung Jati B Power Plant Unit 3~4 

especially Coal Handling Plant Heavy Equipment Operation Activity. 

 

2. Reference 

❑ Previous PO/Contract: KPJB-NR-2024-0381 “The Work service contract Plan for 

Heavy Equipment Operator.” 

 

3. Total & Source Budget:   

No Description 2026 Budget  

(Exc VAT) 

2027 Budget  

(Exc VAT) 

2028 Budget  

(Exc VAT) 

2 Source 

Budget 

Budget Source 

(400400) Heavy 

Equipment Operator 

Contract 

Budget Source 

(400400) Heavy 

Equipment Operator 

Contract 

Budget Source 

(400400) Heavy 

Equipment Operator 

Contract 
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4. Heavy Equipment Operator Requirement Item 

Heavy Equipment Operator Requirement Item (attachment 2) 

No Position Job Description Quantity 

1 HE Shift 

Operator 
1. Manage Limestone Stockyard 

2. Feeding Limestone to Silo Hopper 

3. Loading bottom Ash, gypsum, waste product and 

others materials to Dump Truck or others equipments/ 

places. 

4. Fire Patrol, Remove and extinguish fire in coal yard. 

5. Another task to supporting maintenance and operation 

in J &M division 

4 Person 

2 Wheel 

Loader, Skid 

Steer Loader 

Operator 

(Daily) 

1. Fire Patrol, Remove and extinguish fire in coal yard. 

2. Supporting refueling process in Coal yard 

3. Clean Up Area & repair access way in side of Coal 

Stockpile 

4. Another task to supporting maintenance and operation 

in J &M division 

2 Person 

3 Bulldozer 

Operator 

1. Manage Coal Stockpile with stripping, compacting and 

leveling stockpile 

2. Supporting stacker Reclaiming during stacking and 

reclaiming process 

3. Repair access way in side of Coal Stockpile 

4. Another task to supporting maintenance and operation 

in J &M division 

3 Person 

4 Dump Truck, 

Man Hoist 

Operator 

1. Hauling bottom Ash, gypsum, waste product and 

others materials to Dump Truck or others equipments/ 

places. 

2. Another task to supporting maintenance and operation 

in J &M division 

3 Person 

5 Excavator 

Operator 

1. Supporting operation, cleaning, and loading waste  

products and others from WTP, WWTP and Coal Run-

off Basin 

2. Manage Gypsum storage in gypsum bunker 

3. Another task to supporting maintenance and operation 

in J & M division 

2 Person 

※  The monthly payment may be adjusted at any time according to the number of 

manpower 
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5. Contract 

❑ Contract Period : 3 Years (Until December 31, 2028)  

❑ Contract Method : Open Tender / ITB (Invitation To Bid)  

 

6. Special Conditions (More Detail In Attachment) 

❑ Requirement of Manpower 

The current condition, the man power already exists and still working. The next 

contract winners must re-employ existing manpower who have experience working in 

the KPJB area. 

If in the any addition man power or in the middle of the contract someone resignation, 

here are the requirements of the new employee. 

• Male; 

• Age: 20-30 years old and have work experience in related Heavy Equipment 

Operator especially power plant field. 

• Min. graduate from Senior High School or Vocational High School. 

• Have skill and safely to operate Bulldozer, Wheel loader, Dump Truck, 

Excavator, Skid Steer Loader and Man Hoist (preferred operator that familiar 

working in coal stockpile, capable to compacting, stripping, etc). 

• Good attitude, work hard, able to work in a team and able to works in extreme 

condition (dusted, steep area, and works in 24 hours shift works operation) 

completed with local police certificate (SKCK). 

• Preferred Communicate pasively by English. 

• Resident near by Tanjung Jati B Power Plant will be preferred. 

• Have valid national SIO (Heavy Equipment Operation Lisence) from 

Kementerian Ketenagakerjaan (Should match with each position).  

• Capable to works in uncertain time (On Call) when company required. 

• Capable to perform machine inspection and daily maintenance before and after 

operate unit  

• All candidates must submit an integrity pact related work discipline, compliance 

with the Indonesian law, etc. (the form provide by KPJB).  

• Contract employee for three (3) years or as per contract duration. 
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❑ Contractor Supply Requirement 

• Have valid Surat Ijin Penyalur Tenaga Kerja (PJTK) 

• Have the experience for man power supply especially in Power Plant Sector 

(PO/Contract as evidence) 

• The Labor insurance (BPJS Ketenagakerjaan, Kesehatan & Pensiun) and fulfill all 

Labor regulation in Indonesia (Paid by supplier) 

• Manpower Mobilization (including in transportation in site) 

• Able to provide Working Uniform (Wear pack, Safety shoes, Safety Helmet, etc) 

• Able to provide Proper Personal Protective Equipment (PPE) 

 

❑ Payment 

• Monthly payment shall be calculated according to the number of mobilization 

manpower, actual overtime and predetermined monthly service rate in the 

contract 

 

Attachments :   

1. Special Terms and Conditions 

2. Requirement and Scope of Work for Heavy Equipment Operator  
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      [Attachment 1] 

Special Terms and Conditions 

1. Certificate required at the delivery time 

1.1. Legal requirement of Republic Indonesia related to the service submitted not later 

than 60 calendar days after PO signed that consist of: 

a. Submitted of Copy Employment contract between workers and contractor 

company (PKWT) to J&M and/or F&A Division of PT. KPJB and has to be 

submitted to Jepara Man Power Office (Disnaker) 

b. Statement letter of comply & obey the labor act to Disnaker 

1.2. Monthly report and all required document such as copy of monthly labor insurance 

payment (BPJS Ketenagakerjaan, Kesehatan & pension), overtime report, 

attendance report, activity report and etc must submitted to user every 10 th day in 

the following month. 

 

2. Contractor Qualification 

2.1. The contractor meets PT. KPJB's qualification standards to participate in the 

auction process. Both administrative and technical requirements are complete. 

2.2. The Contractor shall follow Indonesian Standards for those respective standards  

and norm, which are internationally accepted for basis of such services. The 

representative of KPJB has the right to reject the personnel if they are considered 

unable to successfully undertake the work and shall be replaced with another 

personnel by the contractor as soon as possible. The Contractor can use the 

subcontractors for fulfilling its service scope, but they have same obligations for 

qualifications and experience under this Contract.  

2.3. The Contractor should have mechanism of performance assessment for each 

personnel in order to monitor work that has been implemented. 

2.4. Provide employee performance reports every 6 months or every semester based on 

the Individual KPIs required in the SLA (Service Labor Agreement). 
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3. Works Implementation 

3.1. Basic Services 

The Contractor shall implement the Services during the time frames specified in this 

Contract. Basic Services including services on weekend and holidays shall be 

compensated by The Contractor in accordance of Labour Law and Regulation.  

Basic Services which on weekends or on national holidays are not compensated, 

unless otherwise the services are requested separately by PT. KPJB. 

3.2. Mandatory Report 

The Contractor shall make the monthly report or regular report of Operational 

Supporting Personnel works as a basic requirement for invoicing. This report 

shall be submitted to F&A Division of PT. KPJB not later than the 10th day of the 

following month. Delay of the above submission will be the risk of the Contractor 

for deduction of monthly payment of operational supporting personnels salary as 

regulated separately by  Procurement policy. 

3.3. Initial Inspection to the Contractor 

PT. KPJB will do the initial inspection to the Contractor as below: 

a. Working Uniform and Transprotation in site 

The Contractor shall provide working uniform and Transportation in site to 

their Employees including the mandatory requirements for Tanjung Jati B 

Power Plant. The Contractor shall ensure their Operational Supporting 

Personnels to wear the uniform during daily/shift work for formal 

identification in workplace.  

b. Personal Protective Equipment (PPE) 

The Contractor shall provide Personal Protective Equipment (PPE) to their 

Employees including the mandatory requirements for Tanjung Jati B Power 

Plant. The Contractor’s Employees shall be appropriately dressed in the 

Contractor’s uniform and shall be suitable for the work to be undertaken. In 

addition, the Contractor shall supply its personnel with all other required PPE, 
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which are detailed in the specific health and safety requirements of the 

Contract.  

c. Insurance of BPJS 

In accordance with Indonesian Act which employers must register their 

workforce in the Social Security program. For initial inspection, the Contractor 

shall show insurance member card of its employees which is still valid as the 

evidence. The BPJS (Kesehatan & TK) must paid by Contractor as Indonesia 

Law & Regulation. 

 

4. Evaluation of performance  

2.1. The quality of Operational Supporting Personnel will be monitored  

      every month. The Key Performance Indicators are: 

a. Routine Report (Monthly report) 

b. Zero operational complaint (will be explained further)  

2.2. The Contractor has to give report to J&M division for approval and make work 

       completion for payment every month. 

2.3. The Contractor should have a mechanism of performance assesment for each of 

personnel  for the sake of work implementation monitoring. Performance 

assessment will be appraised by J&M division. In the event that the assessment 

result certifies “satisfaction” over the performance of work, their employment 

will be continued. Otherwise, in the even that assessment result certifies 

“dissatisfaction”, the Contractor will be replaced with other personnel with good 

qualification. 

2.4. The Contractor has to find the replacement person with the equal qualification 

when the operational supporting personnel is not able to work with any reasons. 

2.5. The contractor have to responsible all the incident cost if the HE Operator has 

been proven to be negligent. 

2.6. At least in the 1st week/day 10th  of every month, the Contractor shall submit 

the Monthly Work Report of Operational Supporting Personnel Activity to F&A 

Division in accordance with KPJB’s standard report form after signed by user 
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division previously (J&M Division), checked by staff and approved by leader or 

manager.  

In the event of tardiness/late of submission of the above report will be the risk of 

the Contractor for deduction of monthly contract payment by the following 

deduction formula : 

 

2.7. Acceptance and implementation the sanctions will be provided as a consequence 

of a violation of the contract (default). 

 

5. Working Time 

5.1. The normal working hour for Heavy equipment Operator for shift worker is 

following operator shift rooster/temporary shift roster and for daily worker 

(morning shift) on weekdays (Monday ~ Friday) follow with KPJB regulation. 

5.2. The contractor shall note that in some cases, work outside normal hours may be 

needed due to various reasons such as emergency situation and daily work wrap 

up. In such cases, the contractor shall be willing to support the customer at 

predetermined overtime rate including holiday work. 

5.3. The contractor should record the time card (Finger Print Basis) and submit on a 

monthly basis. 

 

6. Manpower Management 

6.1. In case that overtime work or emergency manpower mobilization is required, the 

relevant manpower service order will be issued on each case. 

6.2. The personnel of contractor shall work under the supervision of PT. KPJB for 

the safety purpose. 

6.3. PT. KPJB can request the contractor to replace its personnel when they show 

faithless behavior during work and/or adjust the number of manpower according 

to the decision of PT. KPJB at any time and the contractor shall follow it. 

6.4. If any incident in the future which causing the property (material & human) 

damage, the contractor shall compensate for any damages incurred. The amount 

of value will be discussed further (case by case). 

Fixed Amount Monthly Contract – Sum Day of Tardiness (Fixed Amount of Monthly Contract x 0.015) 
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7. Payment 

Monthly payment shall be calculated according to the number of mobilization 

manpower and predetermined monthly service rate in the contract. For the THR 

Alowance, Third Parties can charge the remaining budget in full to PT. KPJB one 

month later affter Idul Fitri is done.  

 

8. The Contractor, Copyright and Language & Law 

The Contractor may not, without the prior consent of PT. KPJB, publish individually in 

conjunction with any other person, any articles, photographs or other illustrations 

related to the Services. 
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[Attachment 2] 

Requirement and Scope of Work for Heavy Equipment Operation 

 

1.  Requirement of HEO Personnels (New Comer) 

1.1 Male; 

1.2 Minimum Age 20-30 years old and have work experience in related Heavy 

Equipment Operator especially power plant field. 

1.3 Min. graduate from Senior High School or vocational high school; 

1.4 Have skill and safely to operate Bulldozer, Wheel loader, Dump Truck & 

Excavator (preferred operator that familiar working in coal stockpile, capable to 

compacting, stripping, etc)  

1.5 Good attitude, work hard, able to work in a team and able to works in extreme 

condition (dusted, steep area, and works in 24 hours shift works operation) 

completed with local police certificate (SKCK) 

1.6 Communicate pasively by English; 

1.7 Resident near by Tanjung Jati B Power Plant will be preferred 

1.8 Have valid national SIO (Should match with each position)  

1.9 Capable to works in uncertain time (On Call) when company required 

1.10 Capable to perform machine inspection and daily maintenance before and after 

operate unit  

1.11 All candidates must submit an integrity pact related work discipline, compliance 

       with the Indonesian law, etc. (the form provides by KPJB). 

1.12 Contract employee for three (3) years or as per contract duration. 
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2. Scope of Work of Heavy Equipment Operation 

No Position Job Description Quantity 

1 Wheel Loader 

Operator / 

Daily Basis 

1. Supporting coal unloading process & Cleaning 

hatch of Vessel  (ABC-KBS Operators) 

2. Loading bottom Ash, gypsum, waste product 

and others materials to Dump Truck or others 

equipments/ places. 

3. Fire Patrol, Remove and extinguish fire in coal 

yard. 

4. Supporting refueling process in Coal yard 

5. Clean Up Area & repair access way in side of 

Coal Stockpile 

6. Another task to supporting maintenance and 

operation in J &M division 

 

2 Person 

2 Bulldozer 

Operator 

1. Manage Coal Stockpile with stripping, 

compacting and leveling stockpile 

2. Supporting stacker Reclaiming during stacking 

and reclaiming process 

3. Repair access way in side of Coal Stockpile 

4. Another task to supporting maintenance and 

operation in J &M division 

 

3 Person 

3 Dump Truck 

Operator 

1. Hauling bottom Ash, gypsum, waste product and 

others materials to Dump Truck or others 

equipments/ places. 

2. Another task to supporting maintenance and 

operation in J &M division 

 

3 Person 

4 Excavator 

Operator 

1. Supporting operation, cleaning, and loading 

waste  products and others from WTP, WWTP 

and Coal Run-off Basin 

2. Manage Gypsum storage in gypsum bunker 

3. Another task to supporting maintenance and 

operation in J & M division 

 

 

2 Person 
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5 HE Shift 

Operator/Wheel 

Loader 

Operator 

1. Manage Limestone Stockyard 

2. Feeding Limestone to Silo Hopper 

3. Loading bottom Ash, gypsum, waste product 

and others materials to Dump Truck or others 

equipments/ places. 

4. Fire Patrol, Remove and extinguish fire in coal 

yard. 

5. Supporting refueling process in Coal yard 

6. Clean Up Area & repair access way in side of 

Coal Stockpile 

7. Another task to supporting maintenance and 

operation in J &M division 

 

4 Person 
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[Attachment 3] 

Heavy Equipment Operation Routine Activity 

No HEO Activity  

1 Manage coal stockpile, 

compacting, relocating 

and stripping to 

support stacking and 

reclaiming process  

 

2 Cleaning coal spillage 

at stacker reclaimer, all 

transfer tower area & 

crusher building. 

 

 

3 Repair access way, 

recovery coal slide and 

handling coal 

spontaneous self-

combustion 
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4 Support for Waste 

Management (Fly Ash, 

Bottom Ash & 

Gypsum) 

 

5 Supporting power 

plants activity 

(maintenance and 

operation) 

 

6 Manage limestone 

stockpile, relocating 

and stripping to 

support trucking 

process. 
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7 Cleaning dusty area 

(Main plant & Coal 

Handling Plant)  

 

8 Cleaning drainage of 

coal stockpile unit 

#3&4 

 

9 Handling Self 

Combustion of coal 

stockpile unit #3&4 
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[Attachment 4] 

Heavy Equipment Population in TJB 3&4 

ASSET 

ORIGIN

1 BD04 Bulldozer Cat D8R CATERPILLAR T5X00172 A40429 PLN
New Asset 

(2014)

2 BD05 Bulldozer Cat D9R CATERPILLAR WDM03401 A40428 PLN
New Asset 

(2015)

3 BD06 Bulldozer Cat D8R CATERPILLAR DWJ00693 A40768 PLN
New Asset 

(2020)

4 BD07 Bulldozer Cat D8 CATERPILLAR VJJ800927 A41223 PLN
New Asset  PLN

(2024)

5 EX01 Excavator EC 460 B LC VOLVO VCEC460 BL 16066 A40429 EPC/CJP EPC

6 EX02 Excavator PC 210-10M0 KOMATSU DBCK0531 A41779 PLN
New Asset PLN

(2025)

7 EX03 Excavator PC 45MR-3 KOMATSU 8080 A41780 PLN
New Asset PLN

(2025)

8 WLS05 Wheel Loader WA 200-5 KOMATSU 69467 A40619 PLN
New Asset PLN

(2018)

9 WLS06 Wheel Loader WA 200-6 KOMATSU 69651 A40935 PLN
New Asset PLN

(2021)

10 WLS07 Wheel Loader WA 200-6 KOMATSU 73877 A41630 PLN
New Asset PLN

(2024)

11 WLS08 Wheel Loader WA 200-6 KOMATSU 73888 A41777 PLN
New Asset PLN

(2025)

12 WLM04 Wheel Loader WA 380-6 KOMATSU 67917 A40634 PLN
New Asset PLN

(2019)

13 WLM05 Wheel Loader WA 380-6 KOMATSU 68063 A40769 PLN
New Asset PLN

(2020)

14 WLM06 Wheel Loader WA 380-6 KOMATSU 68772 A41778 PLN
New Asset PLN

(2025)

15 SSL02
Skid Steering Caterpillar 

226B3
CATERPILLAR 0226BEDXZ03898 A41225 PLN

New Asset PLN

(2024)

16 BC01 Bob Cat T650 BOB CAT A3P016437 A40430 KPJB
 KPJB Asset 

(2013)

NO UNIT NO MACHINE MANUFACTURER
SERIAL 

NUMBER

ASSET 

NUMBER
REMARK

EQUIPMENT 
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17 DT01 DT Volvo FM 440 VOLVO Y.V2JS0297AA896303 A40200 EPC/CJP EPC

18 DT02 DT Volvo FM 440 VOLVO Y.V2JS02C8AA696309 A40201 EPC/CJP EPC

19 DT03 DT Volvo FM 440 VOLVO Y.V2JS0297AA696315 A40202 EPC/CJP EPC

20 DT04 DT Volvo FM 440 VOLVO Y.V2JS02G2AA696407 A40204 EPC/CJP EPC

21 DT06 DT Volvo FM 440 VOLVO Y.V2JS02G3AA696446 A40206 EPC/CJP
EPC

22 DT07 DT Volvo FM 440 VOLVO Y.V2JS02AA696448 A40208 EPC/CJP EPC

23 DT08 DT Volvo FMX 460 VOLVO YV2XSS0G2PA336553 A41227 PLN
New Asset PLN

(2024)

24 DT09 DT Volvo FMX 460 VOLVO YV2XSS0G2PA336598 A41631 PLN
New Asset PLN

(2024)

25 DT10 DT Volvo FMX 460 VOLVO YV2XSS0G2PA334283 A41632 PLN
New Asset PLN

(2024)

26 CT01 Crane Truck Volvo FM 440 VOLVO Y.V2JS02G3AA696404 A40203 EPC/CJP
Changed to Crane Truck Type

(2017)

27 LMC01
Limestone Mobile Crane 

QLY25B
JINGCHENG 089 A40413 EPC/CJP EPC

28 BD07 Bulldozer D31 EX-22 KOMATSU 61816 A40618 PLN
New Asset PLN

(2018)

29 VT Vacuum Truck HIVAC/HINO
6AR-AX 4019/

MJEFG8JPKFJG31350
A40770 PLN

New Asset PLN

(2016)

30 FD01 Forklift Diesel FD50 KOMATSU M252-136508 A38504 EPC/CJP -

31 FD02 Forklift Diesel FD100 KOMATSU M246-7724 A38504 EPC/CJP -

32 RT01 Reach Truck  7FBR TOYOTA  7FBR30-10664 A38504 EPC/CJP

Proposed to replace with the new 

machine in 2023 by F&A Division 

(Done)

33 RT02 Forklift Battery  8FBR TOYOTA  8FBR30-10882 - PLN New Asset (2023)
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[Attachment 5] 

Service Level Agreement (SLA) 

No Description Min. 
Standard 

Scoring Score 

1 

HSE:  
▪ First Aid Case 
▪ Recordable Incident 
▪ Personel megligence imposes property 

damage or loss  

0 case 
▪ 0 case : 100% 
▪ 1 case : 90%  
▪ >2 cases : 70% 

 

2 

Management Performance:  
▪ Late response in Facility request  
▪ Employment issue ( e.g: medical benefit 

, overtime , THR,  etc) 
▪ Monthly Report Submitted before 10th 

of each month 

0 case 

▪ 0 case : 100% 
▪ 1 case : 95%  
▪ 2 cases : 85%  
▪ >3 cases : 75% 

 

3 

Service:  
▪ Personal absence without advance 

notice to company  
▪ Lack of personnel without replacement  
▪ Daily personnel timely presence 
▪ Daily Inspection Machine Report  
▪ Provide proper PPE at site location  
▪ Uniform/Wear pack 

0 case 

▪ 0 case : 100% 
▪ 1 case : 95%  
▪ 2 cases : 85%  
▪ >3 cases : 75% 

 

4 

Commitment: 
▪ BPJS validity 
▪ Evaluation meeting (monthly) 

0 case 
▪ 0 case : 100% 
▪ 1 case : 95%  
▪ >2 cases : 90% 

 

5 

Compliance:  
▪ No Ethical/law violation  
▪ No SIO expires  
▪ No salary under Minimum Wage (UMK) 

0 case 
▪ 0 case : 100%  
▪ 1 case : 95%  
▪ >2 cases : 80% 

 

Average Score ……% 

Penalty Impose to Contractor’s total monthly management fee (Overhead cost) if average score:  
95% - 100% = 0%  
90% - 94% = 2%  
85% – 89% = 5%  
Lower than 85% = 10% 

 
1. If the Contractor get weighted performance measure less than 90% for two consecutive months, 

it will lead to warning letter issuance by KPJB. KPJB has right to suspend or terminate the 

Agreement.  

2. The Contractor shall develop and submit monthly SLA report to KPJB including in Monthly Report, 

also shall explain the report through presentation if required.\ 



Attachment PO : KPJB-NR-2026-0004 
 

1/2 
 

GENERAL TERMS AND CONDITIONS (GTC) 

 

These General Terms and Conditions (GTC) are applicable to the Purchase Order (P/O) placed by PT. 
KOMIPO PEMBANGKITAN JAWA BALI  (PT. KPJB) for the purchase of Services as specified in the 

P/O, to which PT. KPJB and Contractor shall be bound. 
 

Article 1 – Definitions 

The following terms used herein shall have the meanings as set forth below: 

A. “Company” means PT. KOMIPO PEMBANGKITAN JAWA BALI which purchases 

theServices hereunder, and which expression shall include its legal representatives, authorized 

agents, successors, and assignees. 

B. “Contractor” means the person, corporation, legal representatives and/or authorized agents that 

provide the Services under contract. 

C. “Contract” means the contract entered into by and between the parties, which concludes the P/O 

placed by Company and acknowledged by Contractor for the purchases of the services. 

D. “Party” means either Company or Contractor as the case may be. “Parties” means both Company 

and Contractor. 

E. “Services” means everything required to be done or furnished by Contractorunder the Contract 

as shown or described under the Contract. 

F. “Work” means all of the obligations and responsibilities to be performed by Contractor 

hereunder, including the supply of theServices.  

 

Article 2 – Effectiveness of the P/O  

The P/O becomes effective when Contractor acknowledged the acceptance of the P/O placed by 

Company, which constitutes the Contract between the Parties.  Unless Contractor acknowledged the 
acceptance withinten (10) days after receipt of the P/O, Company may withdraw the P/O without any 

liabilities thereafter. 
 

Article 3 –Contract Document and Language 

3.1 The Contract documents consist of the P/O including the document attached thereto and this GTC. 

In case of any inconsistency between them, the P/O shall govern. 
3.2 The Contract is intended to be interpreted as a consistent and compatible whole. If, however, an 

unintentional ambiguity or conflict is discovered between separate provisions contained herein, 
Company and Contractoragree to resolve such conflicts by application of the following in order of 

precedence: 
(1) Amendments/Revisions to the Contract 

(2) Pricing Data 
(3) Technical Specification (Special Conditions) and subsequent Addenda 

(4) General Terms and Conditions 
(5) Supplemental Terms and Conditions  

3.3 All documents and communications hereunder shall be in Bilingual (English language and Bahasa 
Indonesia) or English language. 

 
Article 4 – General Provisions 

4.1 The period stated in number of days or months shall include Saturday, Sunday and holidays, and if 
any specific day falls on Sunday or a holiday, the day shall be postponed to the first following business 

day. 

4.2 The Goods and/or services to be provided hereunder shall conform to the applicable laws, 

regulations, codes, standards and specifications hereof. Contractor shall provide the new and unused 
products suitable in all respects for the purposes intended herein and shall use the best possible design 

and engineering. The specifications not adequately described herein shall be in accordance with the best 
commercial practices. 

4.3 Contractor shall be fully responsible for the wok performed by its subcontractor. 
 

Article 5 – Changes  

5.1Company may at any time direct in writing changes in any one or more of the following: 

(1) Drawings or technical specifications. 
(2) Additions to or deletions from quantities and Service item(s) ordered. 

(3) Duration of Service. 
(4) Scope of Works. 

(5) Job site.  
5.2 If any such change causes an increase or decrease in the cost of, or the time required for 

performance of any part of the Service, an equitable adjustment shall be made in the price or delivery 

schedule, or both, and the Contract shall be modified by written amendment executed by the parties 

authorized representatives. The charge or credit for any such changes affecting the Contract Price shall 
be determined, at mutual agreement, by any of the following methods: 

(1) Agreed upon lump sum price, 
(2) Unit price agreed upon in writing, 

(3) Cost plus provision if specified in this Contract.  
5.3 In those instances where Company requests to order a change on a lump sum price basis, Contractor 

shall submit a quotation for approval covering any change which affects this Contract Price, and if any 
change does not affect the Contract Price, Contractor shall so acknowledge in writing.  

5.4 Any claim by the Contractor for adjustment under this clause must be asserted within thirty(30) 
calendar days from the date of receipt by the Contractor of the notification of change. The Contractor 

shall promptly proceed with the service as changed after all adjustments are made or at such other time 
as the parties may agree. 

 
Article 6 – Price and Payment 

6.1 Contract amount shall be firm and fixed price for the entire Contract duration and is not subject to 

fluctuations.  

6.2 The Contract amount shall be paid by means of either telegraphic transfer(T/T) net 30 days or 
irrevocable unconfirmed Letter of Credit(L/C), as agreed to between the parties, to Contractor against 

the Contractor's presentation of the following documents.  
(a) Commercial Invoice: one(1) original and three(3) copies 

(b) Certificate as required in the Contract 
(c) Other documents as required n the Contract  

6.3Unless otherwise provided in the P/O,Contractor shall bear any kind of banking charges and other 
expenses incurredin connection with the payment. 

6.4Invoice document should have to be included with at least one (1) original and one (1) copy  
(invoice, receipt, tax invoice, P/O, delivery order) and one copy of NPWP and SPPKP (to be submitted 

to Accounting/Procurement team of KPJB). 
 

Article 7 – Completion of Service 

7.1 Timely completion of the Service in accordance with the Technical Specification and Pricing Data is 

essential to this Contract. However, Contractor will not be liable for delays in performing its obligation 
to the extent the delay arises out of causes beyond Contractor's reasonable control, such as acts of God, 

storms or floods, government priorities, acts of civil or military authorities, fires, strikes, epidemics, war 
or riots. Contractor shall provide Company within seven (7) days of the commencement of such 

excusable delay, with written notice of the cause and extent thereof as well as a request for schedule 
extension for the estimated duration thereof, and provide Company within seven (7) days of the 

cessation of the event causing delay with written notice of the actual delay incurred. 
7.2 Notice of delays attributable to causes beyond Contractor's reasonable control must contain suitable 

evidence of such causes or verification by a suitable government agency. If Company determines that 
the facts justify an extension of time, the Contract will be modified accordingly, in writing, by an 

amendment/revision. It shall be understood that any such delay shall affect only the part or parts of the 
Work directly involved. If Company determines that the facts do not justify an extension of time, such 

request of the Contractor will be denied. Company's findings of fact for either determination will be 
delivered to the Contractor. 

7.3 Without limiting any rights or remedies which Company may have under this Contract or under any 
law, Contractor shall be liable for all failures, delays and interruptions in performing any of its 

obligations under this Contract which are within its reasonable control and Contractor shall, at no 
additional cost or expense to Company, use its best efforts to make up time for such delay. No failure, 

delays or interruptions in performing any of the Contractor's obligations under this contract which 
results in any extension of the actual delivery date beyond the Contract delivery date, whether extended 

by mutual agreement or not, shall result in any price adjustment if the event is attributable to 
Contractor's responsibility. 

7.4 Payments due under this Contract may be suspended at mutual agreement for a period of time equal 
to the period of any such failures, delays or interruptions. Contractor shall use his best efforts, using all 

measures commercially practicable, not to experience any failures, delays or interruptions in performing 
any of the Contractor's obligations under this Contract. 

 
Article 8 – Tittle and Risk of Loss 

Exceptasotherwise provided herein, title except the copyright of the Contractor to all Service performed 
by Contractor hereunder shall be transferred to Company upon the presentation of each component of 

the Service to the Company. 
 

Article 9 – Warranties/Guarantees  

9.1 Contractor warrants that the Service shall be suitable for the purpose intended as specified in the 

Contract and free from liens and defects in title, and shall conform in all respects to the terms of this 
Contract and to the applicable standards issued for the same service provider, and shall be the best 

quality, if no quality is specified.  
9.2 Unless the warranty period is otherwise extended, the conditions of which may be provided 

elsewhere in this Contract, the following warranty shall apply : if at any time prior to Twelve(12) 
months from the issuance date of the Final Acceptance, it appears that the Service, or any part thereof, 

do not conform to these warranties, and Company so notifies Contractor within a reasonable time after 
its discovery, Contractor shall promptly correct such nonconformity to the satisfaction of Company, at 

Contractor's sole expense if the events are attributable to Contractor's responsibility. 
9.3 With respect to the Service corrected by Contractor, the warranty period shall run for Twelve(12) 

months from the date of completion of such correction and acceptance thereof to the maximum of 
Twenty-four(24) months from the Final Acceptance date.  

9.4 Contractor shall be liable for all damages proximately caused by the breach of any of the foregoing 
warranties, including incidental damages. Incorrect Service so replaced will become the property of the 

Contractor and shall be returned, at Contractor's expense, to a destination named by Contractor. 
Contractor shall not be liable for indirect and consequential damages of any nature. 

 
Article 10 – Limitation of Liability 

The Contractor's total liability, on all claims of any kind, including claims based on tort (including 
negligence), for any loss or damage arising out of, connected with, or resulting from the Contract, or 

from the performance or breach thereof, shall in no case (except as provided in the Article 11 
INFRINGEMENT hereof) exceed the Contract Price. 

 
 

 

Article 11 – Non-Waiver 

Failure by Company to insist upon strict performance of any of the terms and conditions hereof, or 
failure or delay to exercise any rights or remedies provided herein or by law, or to properly notify 

Contractor in the event of breach, or the acceptance of or payment for any Service hereunder, shall not 
release Contractor from any of the warranties or obligations of this Contract and shall not be deemed a 

waiver of any rights or remedies as to any such Services, regardless when completed or accepted, or as 
to any prior or subsequent default hereunder, nor shall any termination of this Contract by Company 

operate as a waiver of any of the terms and conditions hereof.  
 

Article 12 – Infringement  

12.1 Contractor shall, at its own expense, hold harmless and defend Company under this Contract 

against any claim, suit or proceedings brought against Company which is based upon a claim, whether 
rightful or otherwise, that any Service furnished by Contractor under this Contract constitutes an 

infringement of any patent and Contractor shall pay all damages and cost awarded against Client 
resulting therefrom. 

12.2 This indemnity is given upon the condition that Company shall promptly notify Contractor of any 

claim or suit or proceedings involving Company in which such infringement is alleged, and Company 

shall permit Contractor to control completely the defense or compromise of any such allegation of 
infringement and Company shall render such reasonable assistance at Contractor's cost in the defense 
thereof as Contractor may require. 

12.3 Notwithstanding any proprietary legends or copyright notices to the contrary, Company may copy 
or reproduce documents and information furnished by Contractor in connection with Contractor's 

proposal and with this Contract and distribute such copies or reproductions to others for the limited 
purposes of designing, constructing, operating, maintaining or licensing the Project. Contractor is 

responsible for obtaining necessary permission and releases Company from any third parties placing 
proprietary rights or copyrights on such documents or information and shall, at its own expense, hold 

harmless and defend Company against any and all claims, suits or proceedings based upon a claim, 
whether rightful or otherwise, that a proprietary right or copyright has been infringed by copying, 

reproduction, distribution or use by Company.  
 

Article 13 – Indemnity 

13.1 Contractor shall hereby indemnify and defend and hold harmless Companyand its employees, 

authorized representatives from and against any and all suits, actions, loss, damages, legal or 
administrative proceedings, claims, demands, liabilities, interest, attorney's fee, cost of defense, costs 

and expense of whatsoever kind or nature whether alleged to arise, or arising before or after completion 
of Service hereunder and in any matter directly or indirectly caused, occasioned or contributed to in 

whole or in part, by reason of any act, omission, fault or negligence whether active or passive of 
Contractor including the use by Contractor of any Company furnished equipment, or of anyone acting 

under its direction or control or on its behalf in connection with or incident to the performance of the 
Contract. 

13.2Company shall hereby indemnify and defend and hold harmless the Contractor and its employees, 
authorized representatives from and against any and all suits, actions, loss, damages, legal or 

administrative proceedings, claims, demands, liabilities, interest, attorney's fee, cost of defense, costs 
and expense of whatsoever kind or nature whether alleged to arise, or arising before or after completion 

of Service hereunder and in any matter directly or indirectly caused, occasioned or contributed to in 
whole or in part, by reason of any act, omission, fault or negligence whether active or passive of 

Company to performance of the Contract. 
 

Article 14 – Assignments 

Any assignment of this Contract or of any rights hereunder or hypothecation thereof in any manner, in 

whole or in part, by operation of law or otherwise, without the prior written consent of both Parties shall 
be void. The Contract, subject to the provisions hereof, shall inure to the benefit of and be binding upon 

the respective heirs, executors, administrators, successors and assigns of the Parties hereto. 
 

Article 15 – Termination for Convenience  

The performance of Service under this Contract may be terminated by Company in accordance with this 

clause in whole or, from time to time, in part whenever Company shall elect. Any such termination shall 
be effected by delivery to the Contractor of a Notice of Termination specifying the extent to which 
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performance of Service under the Contract is terminated, and the date upon which such termination 
becomes effective. 

15.1 Upon receipt of any such notice, Contractor shall, unless the notice requires otherwise: 
(1) Immediately discontinue Service on the date and to the extent specified in the notice; 

(2) Place no further orders for the Service other than as may be required for completion of such portion 
of the Service that is not terminated; 

(3) Promptly make every reasonable effort to either obtain cancellation on terms satisfactory to 
Company of all orders to sub-Contractors or assign those orders to Client in accordance with Company's 

instruction; and assist Company upon request in the maintenance, protection, and disposition of property 
acquired by Company under the Contract. 

15.2 If claimed in writing within thirty (30) days after Notice of Termination, Company shall pay to 
Contractor an equitable adjustment to include: 

(1) all amounts due and not previously paid to Contractor for the Service completed in accordance with 
this Contract prior to such Notice, and for Service thereafter completed as specified in such notice; 

(2) cost of settling and paying claims arising out of the cancelled order; 
(3) a reasonable profit for costs incurred in the performance of the Service terminated. Provided, 

however, that if it appears that the Contractor would have sustained a loss on the entire Contract had it 
been completed, no profit shall be included; and 

(4) less the reasonable resale value of the Service then in progress. (If Client elects to retain the title to 
such Work, the resale value shall not be subtracted.) 

The total sum to be paid to the Contractor under this clause shall not exceed the Contract Price as 
reduced by the amount of payments otherwise made and as further reduced by the Contract Price of 

Service not terminated, and will not include any consideration for loss of anticipated profits on the 
terminated Service, all claims for which the Contractor agrees to waive. 

 
Article 16 – Termination for Default  

16.1Company may terminate the whole or any part of the Contract in any one of the following 
circumstances: 

(1) If the Contractor enters into or becomes subject to any bankruptcy, liquidation or similar 
proceedings except for the purpose of reconstruction or amalgamation or shall cease to carry on his 

business; or 
(2) If the Contractor fails to perform the Service within the time specified herein or any extension 

thereof; or 
(3) If the Contractor delivers nonconforming Service or 

(4) If the Contractor fails to perform any of the other provision of the Contract in accordance with its 
terms or so fails to make progress as to endanger performance of the Contract. In the event of any such 

failure, Company will provide Contractor with written notice of the nature of the failure and Company's 
intention to terminate for default. In the event Contractor does not cure such failure or commence action 

to correct such failure within twenty (20) calendar days of such notice, Company will provide 
Contractor with a written notice of default. 

16.2 In the event Company terminates the Contract in whole or in part as provided in this clause, the 
Client may procure, upon such terms and in such manner as Company may deem appropriate, services 

similar to those so terminated and the Contractor shall be liable to Company for any excess costs for 
such similar services; provided that the Contractor shall continue the performance of this Contract to the 

extent not terminated under the provisions of this clause. Except with respect to defaults of Sub-
Contractors, the Contractor shall not be liable for any excess costs if the failure to perform the Service 

arises out of causes beyond Contractor's reasonable control and without the fault or negligence of the 
Contractor. These causes will include acts of God, storm, floods, earthquakes, riots, revolutions, 

rebellions, insurrections, fires, explosion, strikes, lockouts, sabotage, war, embargoes and quarantines. 

16.3 If the failure to perform is caused by the default of Sub-Contractor and if such default arises out of 

causes beyond the control of the Contractor and Sub-Contractor, and without the fault or negligence of 
either of them, the Contractor shall not be liable for any excess costs for failure to perform unless the 

Goods or services to be furnished by the Sub-Contractor were obtainable from other sources in 
sufficient time to permit the Contractor to meet the required delivery schedule. 

16.4 Contractor agrees to assist Company in the event that a default and re-procurement action is 
necessary by cooperating in the transfer of information, in the disposition of Service in progress, and in 

the performance of other reasonable requests made by Company. 
16.5 If, after Notice of Termination of this Contract, it is determined for any reason that the Contractor 

was not in default under the provisions of this clause or that the default was excusable under the 
provisions of the Contract, the rights and obligations of the Parties shall be the same as if the Notice of 

Termination had been issued pursuant to Article 14 Termination for Convenience. 
16.6 Termination for PO can be applied based on : 
A. The liquidated damages to be imposed under Article 8 aggregate to five (5) percent of the total P/O price 

and work is not  expected to be completed within the schedule hereunder; or 

B. Supplier materially fails to perform any of its obligations hereunder and does not cure the default 

promptly. 

C. If delivery time and/or work completion date exceeds more than 50 calendar days delay or if the penalty 

amount has exceeded the Performance Bond amount, then: 

D.  PT. KPJB can terminate the PO or Contract unilaterally, and the Performance Bond will be redeemed 

and the supplier will be proposed in the blacklist supplier, or   

E.  KPJB can be consider giving the supplier as additional opportunity to complete the deliver and/or the 

work, but a maximum penalty for delay will be imposed on the supplier. 

 

 
 

Article 17 – Governing Law 

The definition of terms used, interpretation of this Contract and rights of all parties hereunder shall be 

construed under and governed by the laws of the Republic of Indonesia.  
 

Article 18 – Compliance 

18.1 Contractor warrants that all work furnished hereunder shall have been produced and furnished in 

strict compliance with all applicable laws and regulations to which the work are subject. 
18.2 Contractor shall execute and deliver such documents as may be required to effect or to evidence 

compliance. All laws and regulations required to be incorporated in contracts of this character are 
hereby incorporated herein by this reference. 

 
Article 19 – Responsibility for Contractor’s Supplier (Subcontractors)  

19.1 Contractor may not subcontract any major Service without first obtaining approval in writing from 
Company. Should it be become necessary that Contractor secure the services of Subcontractors, 

Contractor shall submit to Company a written description of the Service to be done and the proposed 
Subcontractor. 

19.2Company reserves the right to comment on, or disapprove any Subcontractor proposed by the 
Contractor and the Contractor shall give Company a reasonable opportunity to do so. The 

responsibilities and obligations assumed by Contractor shall also cover operations to be performed or 
materials to be supplied by Contractor's Subcontractors. Company's approval, if given, shall not relieve 

Contractor from full responsibility for the fulfillment of all obligations under this Contract. 

 

Article 20 – Liquidated Damages 

In the event that; 

20.1 The completion of the Service is delayed beyond the Contract Completion Date for other than 
excusable causes, as defined in the Contract Article 7, or 

20.2 All or any portion of Service becomes unavailable due to the Contractor's inability to correct 
defects in a timely manner, 

The Contractor shall pay to Company as liquidated damages and not as a penalty an amount of the rate 
of zero point one percent(0.1%)of the Contract Amount per calendar day of the delay or unavailable 

portion. Liquidated damages hereunder are imposed not as a penalty, but as a pre-estimate of the likely 

consequences of delay or unavailability. The liquidated damages shall not exceed a maximum sum equal 
to five (5) percent of the Contract Price. 

 
Article 21 – Disputes and Arbitration 

21.1 Except as otherwise provided in the Contract, any dispute concerning questions of facts arising 
under the Contract, which are not disposed of by mutual agreement of the parties, shall be decided by 

Company. Such decision shall be final and conclusive unless, within thirty(30) days from the date of 
receipt of the notice of Company's decision, the Contractor makes a written appeal to Company. In the 

event that any question of fact cannot be disposed of by agreement between Company and the 
Contractor after such written appeal by the Contractor, such disputes shall be finally settled by 

arbitration as described below. 
21.2 Any disputes, disagreements or difference besides a question of fact which shall arise as to the 

obligation of any Party under the Contract or the interpretation of any provision thereof, if not settled by 
mutual agreement shall, at the option of the initiating Party and upon written notice to the other Party, 

be finally settled by arbitration. The arbitration shall take place in Jakarta, the Republic of Indonesia, 
and shall be conducted in accordance with the Arbitration Rules of the Indonesian Commercial 

Arbitration Board and under the law of the Republic of Indonesia. From the date of dispute, 
disagreement or difference arising to the date of settlement of the matter in question by arbitration, the 

Contractor shall comply with Company's direction and shall continue to fulfill its obligations under the 
Contract in good faith during the pendency of any arbitration and shall not be entitled to traverse the 

fulfillment of its contractual obligations. The arbitration decision shall be final and irrevocable and the 
Parties hereto expressly and unreservedly agree to be bound thereby. 

 
Article 22 – Performance Bond if applicable 

22.1 Contractor shall establish and furnish to Company a performance bond in the form of certified 
check, surety bond, irrevocable clean letter of credit or bank guarantee in the form specified in 

Attachment "A", within ten (10) days after the signing date of this Contract. 
22.2 The performance bond shall be in the amount of five (5) percent of the Contract Price. If the 

Contract Amount is increased because of changes, the Contractor shall so adjust the amount of the 
performance bond within ten (10) days after the date on which such amendment has been executed. The 

performance bond shall be in favor of Company and available for payment against simple notice of 
Company at sight on the relevant bank, accompanied by the statement of Company certifying that 

Contractor has not complied with the terms of Contract. However, Company shall notify Contractor in 
writing of breach of the Contract by Contractor not later than fifteen (15) days before drawing payment 

from the performance bond. All expenses and charges in connection with the said performance bond 
shall be borne by the Contractor. 

22.3 The performance bond shall be valid until two (2) months after the Completion date of the Service, 
or any extension thereof and shall be released upon the instruction of Company or on its expiry date 

whichever may first occur. The contents of the performance bond shall be in accordance with the 
conditions and substance of the Contract and no other condition shall be given in the bond. 

 
Article 23 – Extension and Suspension 

23.1Company shall have the right to suspend the Service in whole or in part for a specific period of time 
for any reasonable cause upon seven (7) days prior written notice to the Contractor. If it is the 

Contractor's opinion that any of the Service is in a state of progress, such that interruption of the Service 
would result in substantially increased demobilizing and re-mobilizing costs, the Contractor shall advise 

Company of such opinion within seven (7) days from receipt of the written notice from Company and 
request instructions as to the suspension of such Service. 

23.2 The Contractor shall immediately resume such Service as suspended when directed to do so by 

Company. The time for performance will be extended by a period of time necessary to overcome the 

effects of the suspension. Other provisions of the Contract will also be adjusted if necessary and as 
appropriate. The Contractor shall be entitled to an equitable adjustment in the Contract Price to reflect 

any additional expense and risk incurred by the Contractor by reason of such suspension. The 
Contractor will make all reasonable efforts to reduce such additional expense. 

 
Article 24 – Taxes 

24.1 The Contractor shall be responsible for the payment of all Taxes, fees and assessments imposed or 
assessed by all local, state or national government authorities outside the Republic of Indonesia.  

24.2Company shall pay all taxes levied by local, state or national government authorities inside the 
Republic of Indonesia in connection with the performance of the Work under this Contract except the 

taxes levied to the contractor by the laws of the Republic Indonesia and/or related regulations of the 
Republic Indonesia. 

24.3 Each Party shall furnish to the other Party such information, notices, filings and receipts relating to 
taxes and duties as the other Party may reasonably request. 

24.4Supplier shall be fully responsible for submitting the copy of tax payment evidence (SSP) for this 

P/O payment not later than 60 days after invoicing document received by KPJB. If not submitted by the 

supplier until due date of tax payment evidence (SSP) submssion, the supplier will be blacklisted and 
not be allowed to participate in any future bidding and/or procurement processed by KPJB. 
 

Article 25 – Permits  

Contractor shall procure and pay for all permits, authorizations, registrations and inspections required to 

perform the Service under this Contract. Company shall assist Contractor with reasonable efforts in 
obtaining any permits or authorizations required by Contractor to perform the Work. In addition, 

Contractor shall assist Company in obtaining any permits or authorizations necessary for the 
performance of the Service which must be obtained by Company. In performing such assistance, 

Contractor's incidental expenses such as labor cost, travel expenses and per diem to be incurred shall be 
remunerated by Company. 

 
Article 26 – Representation Regarding Third Parties 

Contractor represents that this Contract is entered into without the assistance or intervention, direct or 
indirect, of any broker, firm or corporation except the established representative of Contractor, provided 

that Contractor has not engaged the services of such representative for purposes of exercising or 
obtaining improper influence, and Contractor represents that it has the right to perform the service free 

of any right, title or interest of, of any obligation to, or undertaking or arrangement with, any third party 
except as expressly provided for in this Contract. 
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